LAKE COUNTY

FLORIDA

Angust 25, 2011

RW Paul Construction, Inc.

Attn: Mr, Ralph W, Paul, President
581 E. Horatio Avenue

Maitland, FL. 32751

Subjeet; Contract 11-0215, Renovation ol T.eesburg Health Clinic
Dear Mr. Paul:

Attached please find a signed original contract between Take County, Ilorida and your firm in
support of the subject contract efforl.  Your bond in support of the project has been approved and
recorded, and a lully completed version of your insurance certificate has been received and
approved.

Your firm will soom be contacted by the County representative for the project regarding any
further contractual or operational requirements associated with scheduling and commencement of
work under the project.

If you have any questions regarding the contract itsell, or the award process, please contact me at
(352) 343-9424 or bschwartzmani@lakecountyfl. gov.

We look forward Lo warking with you and anlicipate our mutual suceess on this project.

Sincercly,

o
Barnett Schwartzman
Procurement Services Dircctor

Original: RW Paul Construction, Ine.
Copy: Counly Allorney
Kristian Swenson, Facilities
Contract File
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CONMTRACT FOR CONSTRUCTION
BETWEEN LAKE COUNTY, FLORIDA
AMD B, FAUL CONSTRUCTION, INC.
FOH LEESBURG HEALTH CLINIC RENOVATION AMND EXPANSION

CHAPTER
CENERAL CONTRACTOR'S AGREENMENT

[is Conlract For Coosbruclion is enlered inio belwesn: Lake Counly, Flovida, 8 political
subdivision of the State of Florida, heremailer the "OWRNER" by and throwgh s Board of
Counly Commissioners, and AW, Paul Construction, Inc., a Florida corporation, hereinziler
[(he "EATCNERAL CONTRACTOR". This Confracl For Conzlroction shall be eilscive on tha dale
signed by the last party o do so.

ADDRESBES AND AUTHORIZED REPRESENTATIVES
The authorized represeniatives and addresses of the Ownar and the General Contractor and
the Professional ars;

OWNITH:
Hepresentative; Caonnly Managsr

Watling Addreas: F.OY Box /800
Flassical Address: A5 Weast Main Street, Suita 308

Ciby, State, Zip; Tavares, Morida 32771
Cifice; (452} 343-9p08

e, (352) 343-9495

Email: doravidiakacountyll ooy

GENLRAL CONTRACTOR:

Fepresentative: Halph W, Faul, il

Iailing Address: A51 Fast Haratio Avenue
Gty Slale, Jin Maitiand, Florida 32751
ffice: (407) H99-L050

[Trnail: drolenbamerbBibean!lnk nel
Licsnse f: CEO013529

PROFESBIONAL (Archiiecl):

Napresaniaiive: Johin S Dickerson Avchilect, ne,
feitingg Addresy: 1215 Pain Slreal

Plgsical Address: FLh Box AG22E

Cily, Slaie, Jo: Lecshury, FL 34748

(Hlice: (R52) 787-377 I

Whenover this Contract For Gongtroction refers 1o "Professional” in the sinpular, such refcicnce
shall mean the Cwner's designated represoniative



OWNCIYS PROJCGT IDENTIFICATION INFORMATION.:
Project Title: | sesburg Health Clinic Renovation and Expansion
Frofect Localion: 23 Griffin Boad, Loesburg, FL 34748
Project |D Number:  [TB Mo, 15-0215

RECITALS
A The Owner inlends 1o consiruet the Proicet and iz engaging the General Gontractor 10

periorm carain labor, supervision and services ane provide cortain equipment, goods
and materials fot the Projsel

3 The Ownor and General Gontractor each acknowledges thal il will ast n riood faith
carrying out its dutics and chligations.

G The Owner's engagement ol the General Conlractor s based upon iho Geberad
Conliactor's represeniations (o the Owner that il (i) 15 axperianced in the type of labor
and services the Owner is engaging the General Contractor o performy; (i) s authorized
ana liconsed 1o parform the type of labor and services for which it is being engaged in
the Giate and locality in which the Project is located; (i) is gualiiicd, willing and abls 10
perfarm general construction services lor the Projoct; and (iv) has the experlise and
ability o provide general conslruction sevices which will maet he Cwned's objeclives
and requiremenis, and which will comply with lhe: requirements of all governmenial,
public and quasi pubfic authorties and agencies having or asserting jurisdiction over the
Frajecl.

[ The Owner and Geoneral Conlbractor each acknowledges thal it has revicwed and
tamiliarized ilsell with his Contract for Construction, including  [he documents
enumerated in Article 1, and agrees to be bound by the termg and conditions containeo
therain

k. The Owner has engaged one of move Professionals 1o perlorm archilectural amlior
engincoting services for e Project, heluding preparation of Site-specilic Construction
Documonts,

HAOW. THEREFORE. lor good and valuable consideration, the pariies agree Ax iollows;

ARTICLE T
CONTRACT DOCUMENTS

N he “Contract For Constiuction” is comprised ol the following documeanls:

This “Chapter 1 - General Contractors Agreemel il (Ceneral Confractor's Form)
(hereafter “Chapler 17, including the loregoing recitals A twough I5., and all
allachod documents, appendices and addenda;

"Chapter 2 - General Contractor's Hequired  Scrvices (Giencral Coniractor's

Form!”! (Mereafter “Chapier 29, and all allzched documents appoendices and
BF

sdddonda;
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2.1

a

“Chapler 3 — General Terms and Gonditions of Gencral Conlractor's Contracls”
(herealior “"Chapter 37 and all atlachod documents, appendices and addenda;

The Gonstruction Documents, now existing as set lorth in the ITE referenced in
the Project denlification section above, or imsued hereaftar

Any amendmenls or addenda svecuted by the Owner and the General Gonlractor

hersalton

Al crawings and specifications as set forth in the 1B referenced in the Projecl
ldentilication seclion above shall be incorpurated herein and made a parl of this
Conlract for Constrogiion;

Approved Change Qrder(s) or fiel] ordeors; and
Additional dosumenis listed herealler, attached hereio and incorporated harein:
# Additional Documenls!

Addendun 4 110 1TB 11-0215, dated April 16, 2011
Addendum #2110 1B 11-0215, dated May 5, 2011
Addendum #2 1o ITE 11-0215, dated dMay 18, 2011
Davis-Dacon Act wage determination

Al relevant Addenda, if any, are atlached herelo as Apponaix D and incorproraten
herain.

Nocuments not Included of expressly conlemplated in this Arliclz 1 i not, and shall nol.
form amy parl of this Contract Cor Construclion,

The Ownar shall noi fumish the General Contractor with a copy ol the Construction
Documents; provided, however, that the General Gontracior may obtain copies of the
plans and specifications from & roprographic company having the original documenis.
Al information regarding addendum will bo publishcd online and with the reprographic
COMPany,

ARTICLE 2
HOTICES

Unless otherwise provided, all notices shall be in writing a1l considerad duly given if the
otiginal is (1) hand delivered; (i) deliverad by telex, facsimile, o lelecony; o {iiiy sanl by
1.5, Mail, postage prepaid. All notices shall be given to the addresses sel lorth above.
Motices hand delivercd or delivered by tolex, facsimile, or telecopy shall be desine
given the next business day lollowing ihe date of delivery.  Motices given by LS. Mail
shall be decmed given as of the second business day fallowing the date of posting.

ARTICLE 3
SCOPE OF GENERAL CONTRACTOR'S WORK

The General Contractar shall furnish or cause 1o bo furnished, and pay for out of the
Construction Price, all management, supervision, financing, goods, products, materials,
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cauipmant, systems, labor, services, pormils, licenses, conslruction machinery, waisr,
heat utilities transportalion and other faclities necessary lor proper excculion and
gompletion of its scope of the Witk in accordance with all of the tefms and condilions of
e Contract For Constiucion.  The general scope of worle involves the removal,
replacement, andior relocation of various interior building components, which include
plumbing, slectrical, and HYAC system, and interior finish Improvermanis. I additiol.
the project includes providing ADA comphiant qecommodations such as reslooms,
doars, and counier access. The cwiarior includes an sttached siorage (oo addition,
roofing replacement, enerdy sllicient windows and glazing, landscape and irvigation
improvements, amnl divewey irmaroyE i ens.

ARTIGLE 4
COWPENSATION OF GENERAL CONTRACTOR

Construction Price. The Owner shall pay and e General Contractor shall aeeopt, /5
(Il and complete payment for all lubor, material and other cosls for the General
Cortractar's limely and complete performance of its obligations hereunder the tatal lump
sum piice of Three Hundred Seven Theusand Five Hundred Forty and C{sTR LI
Dollars ($307,540.00), his lump sum price is lhe Generai Contractar's base bid of Two
Hundred Seventy-Eight Thausand Five Hundrod and Mo 100 Lollars ($278,500.00) 1o
complele the renovation and expansion of the Leesburg Health Clinie in accordance will
e conliact documenis and dravdngs, One housand Five Hundred Forly and No/i00
Diallars (51,540.00) lor Allerpate 1o remove (e existing tree and rool and patch piaving
a5 nocessary, dnd  Twenty-Seven [housand Five Hundred and MNofi00 Daolars
(G / 500,007 for Alemate 4 10 provide overlay and shriping-

lhe amaunt sct Toith above s the Construction Price and includes the aggregaie
amount of =l allowances and any unil price itanis to be furnished or inslalled.  Permil
fnee for this project shall not be Included in Ihe Schedule of Values because they have
been paid dircctly by the Owmer The Gencral Contractor is responsible for any e
nspection fees or oiher [pes thal may be assessed due 1o, of resulting from, the General
Contractor's perionnancs.

Compensation Schedule. Brior 1o cxecution of this Contract For Construction, he
Cieneral Contractor shall prepare and prescnt 1o the Owner and to ihe designated
Professional the Ceneral Conlraciors Compensation Schedute which includos, &s
applicable: [Checlc applicable iems]

b M Sehodule OF Values for paymaent of the Gonsll uctian Price-on a lump sum
hasis for cach of the major sixleon divisions of construction,  The
Sehodule of Values must rellect letal construction cost:

s . Time Schodule for payment of Ihe Construction Price on & LUmp sUm

lasis,

(%, Unit prices and estimated number ol units for compensation 07 Services
rundered and goods supplied on a unit-price basis: and

[ 2 Rates for compensation for senvices randered on a lime and matenal

asis.
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o = Compensation for goods furnished on a time and material basis.
o = Allowanoes,
| 3 Lump sum payment afier accopiancs of the project by the Ownor.

The Compensation Schedule, once g proved, shall be allached hercto and incorporaiod
herein as Appendix A,

Payment.  On tha 257 of each month, the Ganeral Contracior shall prepare an
application for paymen in accordance with Article 15, Chapler 3. which reflects all
construclion activities complcted 1o date. for the roview of the Projessional and the
Ownier. |The Owner shall pay to the General Contractor ningty percan (9094 of the total
amount approved by (he Professional, withholding the balunce as retainage, Unless
Hoere is o dispute about the amount of eotnpensation due the General Conlraclor. The
dale on whicli paymenl i5 cie chiall be referred o as the “Payment Date". The General
Conlracior may reguest a reduction in tho retainage, bul such reduction must be
approvad by (he Chner. The Contracior shall b reguired to cubmit an updated Critical
Pail Method (CPM) schedule wilh the monthly applications for payrent. The CGPM 15 &
reguirement for paymanl. Failure 1o submil or update the sehedule to rellect current fiekd
conditions shall result in non-paymenl ar delay of payment untl the GPW s received,
oror to linal paymaont the General Contracior sheall provide all contract close ol
doeumants including but nel limited 1o as-builis, operating and mainlenancs manuHis,
=il warrantics, Additonally, the Gencral Gonlracier must somplate #l pu nch-list tems
prioy 1o final payment. The Owner shalt make all payments i aceordance with Part W,
Chapter 218, Florida Slatules, anlitted the Florida Prompl Paymen Al

450 1 the Contragt Arnount axcends F200.000, bul Is less than £10,000,000, the
General Contractor shall prepare & fet of items o be rendered compleic,
catisiactary, and accepiable within 1hirty (30} calendar days aller reaching
Gubslantial Completion.  Failure af Ihe General Gontractor 10 includo any
eorreclive work or pending items. nal vel compleled on the lisl devoloped
pursuant lo this ceciion does not aller ihe responsibilily of the General Contractor
i complete all construclion scrvices set forth herein,  Upan completion of all
ioms on the list, the General Conlracior may submil a paymeant reqguest with s
noxt monthly invoice for all remaining retainage withheld by the Ownar. If a
good-faith dispuie exists as 1o whether one or maore ilems have baen completed
pursuant lo this Contracl for Gonslruclion, [he Cwnal My continue 1o withhold
an amount not to exceed one hundred filty percent (160%) of the total cosls i
complete (he remaining fiems, The General Contractor's projoect represcnialive
shall be reguired Lo review these catimmates with the Owner and sign the cslimate
in agreement.

All requests for paymen of retainage shall be in cerordance with the Horida Prompl
Payment Act.

Liguidated Damadocs. If linuidaled damages are assessed pursuant o Chapter 3,
Article 17, such damages chall ba imposed where lhe delay to the Sulstaniial
Completion date ol a phase is due o the fault of the General Conlracion and ar
calculated al the rate of Two Hundred Filty and No/100 Dollars ($250.00) per calendar
day for failure o meel the required date of Substantial Completion. Liguidated damages
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are {he sole remody lor delays caused by e General Contracior. The parties agres that
Liguidated Damages are not being assessed as a penalty.

General Conditions Cost. llems within the Lump Sum Genersal Gonditions Cost for
which the General Gontractor is entilled Lo no adadiional compensation (exeept where a
charige order adds additional work and additional General Conditions are aulhorized by
Chapter 3, Paragraph 0.5.4} include, without limitation:

Al1 eosls including transporiation and storage, instatlation, mamienance, dismaniling
aned remnaval of matenials, supplies, temporary tacilities, machinery, squipment
and hand tooks nat customarily owned by construciion workers, that are provided
by the General Contracior at lhe site and fully consumed in the periofmance of
ihe Warlk: and cosl {(less salvage value) of such itens it not fully consumed,
whether sold 1o olhers or relained by e General Contractor,  Gosl for ilems
used by lhe Generst Goniractor shall mean falr market valus;

A6 epsls incurred 1o provide site sufety (cxclding subcontracior safely costsl

ca=ts of removal ol debiis frovm the site:

I

fomis

4 k4 cosis of docurmen reproduction ineluding hid sels, facsimile transmissions and
long-distance lolgphone calls, postage and parce! gelivery charges, lelephong
carvice ut the site and reasonable peity cash expenses ol the site ffice;

455 thal portion of the reasonable CxpEnEss of (he General Contractor's personnel
eurred whils traveling in discharge of duties dirscily conneciod with the Work:

456 sales, usc ar similar @xes imposed by & governmenial atitharity and paid by the
fencral Coniracior, and direcily related o the Work.

457 dala processing cosls dgitectly rolated to ihe Work however, ihose costs shall nol
inciude sy hardware, aoftwars, or GADILS Cosis!

T
Z

srponses neured 0 accordance with  ithe General Contractor's  standard
peraonnzl policy (or relocation and temporary living allowances of personnel
required for ihe Work:

450 the cosl of obtaining and using all tsmporary utllity services required for the
War

45 10 all reasonable costs and gxpenditures neccssary far the operaticn of the sile
alfice, such as stalionary, supplies.  bluepriniing, furniture, fixtures, office
equipent and field computer services,

4.5.11 rental charges for iemporary facilities. and lor machinery, squipment, aped iools
not customarily owned Dy conslruction workeors;

4512 wages, salades, bonuses and  Incenlive compensation, of the General
anlramnr’s sLpervisory, technical,  administrative and  clodcal  personng
engaged in supervision and management of The Work on of off the Project Site
including all company overhead and expenses; and
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4513 cogt of irnge benelits, contribUtions, assessmonis A taxoes, including for
grample such itlems a5 |nemployrment Compansation ant Social Security, to the
axtenl thal such cost s required by law and is hased on tha compensalion paid
i the General Contractor's employess.

ARTICLE S
SPECIFIC INSURANCIE REQUIREMENTS

The General Conliactor shall purchaze and inaintain, al its expenae, from a company of
companics atthorized o do business in the State of Torida, and which are acceptable
to the County, insurance policies cotaining the following selecied lypes of coverae all
it fimits ol abilily projecting from claims which may arizs out of o result frem the
parlonance of nob periormance of services uncer this Ganiract For Constr tion Dy the
Cxaneral Conlractor or by anyoeneg direcily or indirectly employcd Ly it, or by anyone for
whnse ascts il may be liable:

(i ¢iemeral |isbility insurance on forms no Mot raatrictive than the latest edition of
e Occurrence Farm Commercial Ganeral Liability policy (GG 00 01) of thi

swance Services Oflice or aquvalont withoul Feslriciive andorsemetis, wilh
se fallowing minimum lmits ano coverage:

Fach Oecunence/General Aggrenale B4 000, 00072 000,002
Producis-Campletod Operal Telgha] &2 000,000
Parsonal & A Tnjury S1,000,000
e Damago B0, 000
ldedical Fxpense H5.000
Gontractual Liabifity Included
i Automobile liahbility insurance, including ownod, non-owned, and hired auios will

e following minimun miis and coverage.
Combingd Single Limil =, 000,000

(il Warkors' compansalion insurancs hased on proper reporting of classification
codes and payroll amounis in accordance with Chapter 440, Florica Slatules,;
ancfor any other applicable law requiring  waorkers' compensation (Federal,
marilime, otch. If not required by law to mainlain workers compensation
insurance, the vendor must provide a nolarized statement that ii ho or she is
injured, he or she will not hold ihe County responsible Ter any payment or
compensation.

{ine Ermnployers Liability with the following minimurn limils and coverage:

Each Accidanl 51,000,000
Discase-Each Employer $1,000,000
Discase-Policy Limit 51,000,000
{w) Ruilders Risk Insurance with all-risk perils for (06 of the contract amount s/

¥ is nol required.,
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| gl Gouniy, & Poliical Subdivision of the State of Florida, and the Doard of
County Commissioners, shall be named as additional insurcd as their interest
may appear on &l applicable policies.

Certificatz(s) of insurance shall provide for a mininue of thirty (30} days priof

written notice o the Gounty of any chango, cancellation, or nonenewsl of 1ho
required insurance.

Certificate(s) of nsurance chall identify the confracl number in the Desoription of
Qporations seclion ol the Cerlificate:

Certificate of insurance shall ovidenee. & waiver of subrogation n lavor of the
County, thal coverage chall be primary and nonconibutory, and 1hal cach
evideneed policy includes a Crass Liability or Severability of intercsis provision
willy rio ragirenent of premivm by the Gounty.

Certificate holdet shall e

| AT COUNTY, A 1FOL MICAL SURDMISION OF Tilk STATE OF FLORIDA,
AND THE BOARD OF COURNT v COMMISSIONERS.

P.Co. BOX 7800

TAVARES, FL 227 76-7500

Al sall-insured retentions shall appear on Ihe eartificate(s) and shall ba subjoct o
approval by the Gounty. At the option of e County, the insurer shall reduce or
aliminale such self-insured relentions; or the vendor shall be required 1o procure &
bond guarsnteeing payment ol Iosses and related claims expetiscs.

The County shall be cxempt from, and in no way lialkle [or, any sUmMs of money
which may represent a deductinle of seltinsured retention i any Insurance
pulicy. The paymenl of such deductible or self-insured cetoniion shall be the sole
responsibilily of the vendor andfor subcontractol praviding such NSUrance.

The Gontracior shall be responsible for subcontractors and their instrante.
Subeontractors are 10 provide Cettificales of nsurance fo the County eicloncing
coverage and lerms n acoordance wilh the Contracior's reguirgments.

Failure 1o oblain and maintain such insurance as sel oul above will be
considered a breach of conlracl and may result in terminalion of the contract for
default.

Neithor approval by the Gounty of any insursnce supplisd by the vendor, nor a
{ailure to disapprove thal Insurancs. chall relieve the vondor ol full responsibility
of Tiability, damages, and accidents as sel forth hergin.

ARTICLE 6
PERSONMNEL, SUBCONTRACTOR, SUPPLIER
AND CONSULTANT CHARTS

6.1 The General Contractor shall, prior to ihe exccution of this Contract for Canstruction,
prepare and attach as Appendix B to s Chapter the General Coptractor's Personngl
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Ghart which lists by name, job category and responsibility lhe General Contractor's
primary employees who will wol ke on the Project. The General Contracior shali promptly
intorm the Ownar in wiiting of any proposed replaceinents, the reasons therefare, and
the namels) and qualitication(s) of proposad replacement(s). The Owner shall have the
righl to reject any proposcd replacement.

The General Contractor (1) shall within ten (10) days of the Motice To Proceod, prepar
andd provide (0 the Owner the Gaeneral Conlractor's Subecontractors And Suppliers Ghart
which lists by name and general Project responsibilily cach subcontracior and supplior
whor will be willized by (he Genaeral Contracior fo provide goods of services with respoct
to he Project. ; (i) shall not enter into any agreemeant with any subsontractor or supplicr
iy which the Owner raisos a reasonable, lmely objection with Ul compensation lo be
waid the General Conlractor, with mark-up, for sny premivm  costs i changing
Subcontracloss of Supplicrs at the Owners direction; and (i) shall pramplly inform the
Crwenar in veriting of any proposed replacements, the reasons thavefore, and the name(s)
and gualificetion(s) of proposed repltacement(s). The Owner shall have the right o reject
any propossd replacement with [l compensation 1o be paid the General Contracior,
with rnarke-up, lor any pomium costs in changing Subcontraclors of Supnlicrs at the
Owaner’s dirsciion,

ARTICLE 7
COMSTRUCTION SCHEDULE AND
SPECIFIC BOND REGUIREMENTS

Tirme For Performance,
741 Commencement Of Construction. The Gencral Conlractor shall commence

consiraction of iis scone ol the Work within len (10) calendar days af recaipl of
the Nalice To Proceed, herginafter the "“Commencement Late,”

=

4.2 substantial Complation. The General Conlractor shall accomplish Subsilantial
Completion of ils scope of (he Work on or before cighty-four (84) calendar days
(the “required date of Substantial Gompletion”) from the issuance of the Malice to
Procead.

7.1.4. Final Completion. The General Contractor shall accomplish Final Complelion of
its scope of the Work on or before cighly-lou (84) calendar days from the
iesuance of lhe Mofice to Proceed, hereinafier the “required date of Final
Completion”.

Construetion Schedule. The General Contractor shall [Setect and complele as approprizle]
O not less than calendar days after execulion of this Chapter 1, or

X no later than ten (10) calendar days afler issuance of the Nolice to Proceed

prepare and submil a preliminary Construction Schedule to the Owner and the
Professional for their roview and acceplance pursuant to Chapter 3, Paragraph 16.1 of
this Contract For Caonstruction.
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73 Fond Reguircments.

741 The General Gontractar shail be required 1o provide payment and peorfarmance
bonds prior lo commencing the Wark. The amounl of the premiums for such
bonds shall be inclided in the Construction Price. Porformance and Payment
Bonde shall be 100% of Ihe contract amount and shall be cxeculod on forms
provided by (he Caner. All original Performanca and Payment Bonds will be
cubrmilled 1 Lake County Procurement Sapvices [or recording in the public
cocords of Lake County, Florida, at the cosi of the Geperal Conlractor.  The
boncs will ba accepiable to the Owner only if the following conditions are

satislied:
iy Mhe Surcty is licensed to do business in he. Slalc of Marida;
{if) The Surcty holds a Cerlificate of Authority authorizing it 1o wite surcty

biongs in this Siate;

(iii} Phe Surety has twice the minimum surplus and capital reguirerncns
required by the Florida Insurance Code at the lime (he contract is issucd:

{iv) I'he Surety has a cufrent rating of A or & as reporied i the most current
Bost Key Rating Guide, published by AN, Best Compary, lnig., il the
contract price oxcesas SHEO00,000. pursuant o Scection 2a7 0035, Florida

Staiules:

(v The Surely is othenwise in compliance with the Florida Insurance Gode;
and

(i) The Surety holds & currently valict Cerlificate of Authority issued by the

United States Deparlment of Treasury under 31 LS., 55 2304,

It the Surety for any bond furnished oy the General Contractor s declared
hankrupt, becomes insolvent, its right to do business is terminated in the Siate ol
Florida, or il coases to mect the requirements imposed by this Agreement, the
Cieneral Contractor shall, within five (5) calendar days |horealier, substituie
anoiher hond and surety, both of which shall be subject to the Owner's approval,

799 The General Conlractor [ ] shall | X ] shall not be required o provide A
mainlenance bond.
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Cslenel Tor Crnstenelion . letween Eake Sounty and B Panl Conslrogtion, e Leesboeg Healih Clinie: Rennvatisn il
Fapansion, FER Moo 1 1-0213

GENERAL CONTRACTOR

R PAUL CONE T["-il CTION, ING.

_'k )&M ?ﬁ
[\ulnr1 r"uk.'f:u. LLJ "Pmut_

Title: ]n.‘cﬁm\,txr

This 10]_ day of Y L L2011,

COUNTY

ATTES: | AKE COUNTY, through its
DOARD OF COUNTY COMMISEIONERS

of Counly Commisgio nm
of | ake County, Flar

Approved as to form and legalily:

MO ool |
Sanford A, Minkall
County Attorney
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APPENDEL A
GENERAL CONTRACTOR'S COMPENSATION SCREDULE
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APPENDIX B
GENERAL CONTRACTOR'S PERSONNEL CHART

David Rotenberger, Senior Project Manager
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APPENDIX C
GENERAL CONTRACTOR™S
SUBCOMTRACTORS AND SUPPLIERS CHART

Paving: PAQCO, Inc., d/hfa Paquelle Company

Concrote/Masonry: RW, Paul Constiuction, Inc.

Mochanical: F.R. Reeves Corporation, dib/a All 5easons Air Conditioning
Electrical:  Modermn Concepls Electiic, LLC

Plumbing:  Mike Scott Plumbing, Inc.
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APPENDIX D: ADDENDA

Addendum # 1 to ITB 11-0215, daled April 18, 2017
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TAVARES V23 mgbo0 s lEimgontera e LG
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Thsle of Addsdendmim: Apeil T, 200
Tovitatian (o T (PIBE] Mo, 1 1-0215

LEESTECRCT S TIL L ENIT REMOMATTON AND ENEATEION

s the vandor's resposibiliey o sesure el seeeiptal ol addenda, and  cleardy peknawlidze sl
wellendy weithin their fmitial bis o proposal respense Ackiowhaizement may be confmed sither by
edision ot a g“: | I'I'II}\‘JJ'II “teig welsdone v weith fhes skl i o HEGRIEES i ORI, OF bwre ':‘-'|1I|_"'|l. feat s
vt of e addendein gelamitobeeient seciion of the solicitation.  Vailos by ackaowtelie e

aclindung may pravent the bid o proposal from being considessd Torawand,

This addendim doct N docs vat ehongss the date S peeipl of hids o proposass

Tl mp: e o s s dapdizn 90 advise all potestist respooding vembaes ot toeestamated valee or
tlais prosject G he perlimued wider (e subjeet T Please oot that this addemdun : stakios o change

the Invimiton s Did (EUE),
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Addendum # 2 to ITB 11-0213, dated May 5, 2011

LAKE COUN'L Y

PLOWTEA

CEFIGE OF PROCUREMENT SERNVICES BLOME: (352) 343-HE20
15 WEST Mal STRELT, SUITE A6 Fhx AR AAERATS
Fo B Fand

TAVARFS FLAMTTR-IRG0 poed b Bgovirnmien oo

ADDENDUM 300, 2 {Revises due duate for hids o May 5,201

Drate of Addendnm: Moy 52001
Frovitatinm i B (ETIE) M 11-0215

LEESEURG TEALTHCLINIC RENOVATION AND EXPANSION

i1t the verdors responsibility to ensure theie eeeipt af wil neldenda, nind t clourly acknowlodge atl
alilerdn weitlin their initisl bal or propusal respanse. Avtnawledpement way by confinmed it by
inclnsion efa siened copy o thisaddeadun it L initind Bidar praposal respoise, or by completionand
pesur ol e pddendum acknosdedguient seetion of the solicittion Failuwe 10 aeknowledge s
aldendum will prevent the Bid or prevposal Tram being comsideredd Bor award,

This pddendum N oty does ol chamge the date For reecipl af s o proposals, The new
fid e date i epeby confivmed ta be Moy 28, 2010, The ppening time und lowatlon is nnchangerl.
Plense nnte sther pertinent deitey ipelwded i this addendam umaler matters 27 and 36 fisted below.

The purpose of tis addeadin s 1o iat various clon fications ades the subjeet VI, and Lo [ v
questions peseived [rom prospeeiive verdors with Canmly respanies fereto (e review ond somglianes by
sl responading vendors, Eharilications and oquestionsesponses that peflect wny variation or gmendment
fomn the tepms: conditions, and specificativg of the orizingl TVIY are denored in badif dtalia fype ™
changes other i Lsose poted erein shall constitnie approved o actisl chinges Les 4 V113, This
addendim containg:

AT addendum tonm itselleath o Baing of e rad clavificetions sl oppestion sfreapan et
1A wnld remedintion seport as regqueslel during the cotese afl e pris-nid meeting
O A rovised F1 B page 18 as diseussed in Hem 49 in response totle maliens notedd in ey 16, 37, and 4.

[ Clarifientinn; Plan Shoet Moo Al fremeyal Plan, Business Office 104, valvinets, walbs, desks, glazing
i solfrs shown as dashed ines on the Moril, East and West_walls indiente these fems o (o e
el and are et o be dsed i e new ponstrueting, This area will e new conatriciion as shawn
an Floor Plan Ak and Casework Drawing Ad, “Pusiness Office 104,”
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2 Cheeiffeation: Sxterine stucep o5 exisfog eeileliog i e stocea ol Seeifuding erelelitfone shafl e
praciritend ax falfons:
o Mo S

a fhie (1) et Sherwin Wititicne Locen Aevpfie Priver.

+ T (2} cofs Sherwin Wil Conflew NE il Raild € i, Flaxtoaeric Paiaf,
o Fofsting Puduted Steeces

. (e (1) cout of Sherin il Cpafles X1 High Railid g, Clastepecic Poim.

Tosierdl prafeects i acenpdunce st e fiectateey ' Enadraediang,
Approved sguals: TPE Pirtsburg Pl

L nhitntion Rogest fon Crarian wimdan sills i an dppres vorl egread to the syitieic grieble wifds sdrensar
ape detafl “Nill 25007,

4 Grestians Praped S s sate: canrdinate v, WA Bebe wielecnide regitfeement ot 204
Jrtlf emp WETE reploce \taadfer Sekr i veanived. Ploase expliin swliar you are aslilng fur.
Rospenesey Hhere I an existiag witer heater in (e crie b e vomered, e new wieer feater in
anted o Plan Sheer (1, Fixtee P witl riplace il existing oie. The ot crer meedy i
verdfy e requived breakes size for dre s e feeaiee, Flan Sheet B2 Mete slold el U 2 00
l!M" prard 2 AT eoni el

. Ehrestieir: e we welifing the Caed Do Mecoptaeles i ilree sres ST enenn (12308 Where ari they
hetng fod fro? Respanse: it elteplex recopieled i P B 123 ave fod frone Paiel 1) caclon
a sogerienie 20 e fredfier,

LA

f. (heestion: The guad Preples regopteetes i e £ o 11 250 are P reededy B liere ain cdstivng A3
wrptered G e dacildiog o or s g red o e added? Resposise: The qud dlieplie reveplineles
S T Ruom {23 are TG rated us oted oa the draving, 16 dves sl picerd fo e gabiloid,

(usesetare: Nowe in roam FEETE et the exisiag phig mald. Areare vedneating this plag wold?

Respenttees The exisdg plag weld i R 127 v ot sliegr fo B renovesd oF et ted.
1518 4]

8 Cuestions Mote: U T8 -reuss el & ki veplae e ST (2= Lk 00T 50 wine ned ratcel e
Drcakes being repliced? Responser  Reforw WNEC 43052,

0 Cpesiion: Newes rease panel A chl Moplace wovRE e (2- 100100 A0 v not raloel for eeaker
e replaced? Ruspanges [ oy WEC 4352,

W Omestion: Flecivivid Spevifications 1.4 (1)
Ttireemti )y
fipiid Seoel Candiit
Fieetrical Metal Tabing
Flesibfe Steel Comdilt
Bt (i B o emodel e e AL e FLAFC darble?

fespaige: €y to e AC e MO fpe irii
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PI. Cueslion: Existing MO i no i the bocntion thot the plan shows. Docs this MEP need Lz
peloeared? Response: The existing MDE will emgin in s existing location

P2 Qoestini: s the Cvape Ml Haled on the draings o raimain or i e e removed! Respanse: E
{o penmin

13, Question: Ts the "R Tor o rosf laad sign recuived only where show i eris i regquired an all bardesof
o o e e,

e barilding? Hesponse: Hiegquived e :

(4, Onmestion: e Pex! dinneslic waler priping nsncrl b comsicherid e gm ool Lo TRV for (e
replaceiranbal e domestic waler distibiion Tinea?  Respansg: Mo

15, Onpestion: Ave e huilding poomit fees o he b by the Chiaer o witl an llowsnce e deenmined by
e Orwner t e included i the scope orwark?  Response: Building poemit fees St been paidd (Pevmit
R

Ph. Cuestion: Tl doewnenis fndicele st dve Owener will pensee o vy farge fres on the stte. IFHE
by tree, i fiecd, beeeyioved? Koggranse Alel Afeenipie 8 Copfrietin e P thies erciutinng v aead
raaf rind el paring us BeCessen . [ ser fop 40 e pevards o tle Contp's pravision af a evived
P8 pricing poge I8 f eegards i crvering e eattved of 6t offied o an aliernate v i,

|7, Cuestion: Does the Owaer plan on elbe aperations o be onpeing on e site g the e of
enpsireion!  Respoisc o

T8 Duestiom A thene pestrietions on work howes Tor nose inaking pparations? Response: Monnise
operatioag are to b perfinimed belwien A:00 PR and S0 AM,

19 Cuesion: Dacs the Owner intend to falee possessionatany ol the demolishiod mmteriads? Response:
e

20, Dnestion: 15 all the surplies massrials coreently i el ot sueh as the abandaned due materials e be
syt anl dispissed off Response: Yaos

1 Cuestion: 15 the Bailding penail Bswe B par af e contract hme’! Besponse: Yes

23 uestion: Phere s oo appacent penon of dilic stoel to b iwemed over to the Chener. B there sy

requineinent for attic stock?  Response: Mo

23 Chestions TR e senpe of woerk e painting e extevior wills. There B aprpaienifp
requivetend pn (e pliss fie paiating, ealy pateliing wnd power wastting. [fthey are fo b paeinted,
whirt fx the spectficaifon? Hesposes See dtew 12 abave

34, Ouestion: Tas a lead swvey been nucle on the butlding? Rasponsy: Mo

a5 (aestion: Daes the ueie ™ 18T 7 relor w warrth frenimeitl? Wesposse: Yo
|
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26, Owestion! Hardsvire sl 5 fnelndes i electene sivife. s tha stritee b e venrtrollen b o server
jrevieled, itsttiod o prograsired byt Giener af e T d enen dhater Spsdend {0 signil
alve? Iy theve i specification farany suvh spsicps {nefuding way other details o fe pneranEity of
cetpels to b provided?  Response: Plan Sheel i, Hardware Sehedule, Hadiwire et N f, Mew 2,
¢ furification: The Klectiivat Sorheoteraeior stuel connect e pawer vuppdy t theelecerie steike fur
Do $20 sl wlveedld fiereishy qoed duveted e RELL ANION LETE Speprity AMonugeniend Sysleml iy
specified and u diseiessed at e prehid meeting on Apeif 26, kL

27 Clessfan Stace the prafeat is o Fenovirtine Wil e Bidders and thete parbepirancters feee the
appai i ety f Ferisit e side o e wore detailed o sinve the plues regeesead die thie eleyveadt s
ST iy place fn arary areas ad @ fas, iy farct, bien peeved, Alvo the g work to the deyiedl i
evivnsive and further fuspeetion iy e reguested. Respoases Tie Derifetiig witk he eevaibialle for one
aulebitiaread vivit oa Mo 107 frony 1200 to 32040 PAL Firis wwifl parely e an aecess visil etestivns il
st e panduewieriined, Thie il doe ete drees ot ectesrebed fo nflaw fir completion af tis adalftioneal site
RIS

e o pequircment o di anyiling o Wi insulatten o provide any additiensl wsulation ather than th
Wlasw i frsutation? [sitintended that the "hlow- 0 enbation be Blovws o top altheexisting insulation
ar 15 the existing msulation 1o b pensened? Besponse: The building does mat bave insulatiog inglalted in
the attie nk the mod sheatldng, There is Ll smalation i the existing atlic and baltinsulation shown el
calter ol Lo he instlled aver the addition. sl foyenend spray instelation oo the waderside of the ronl
deckeat alb eisting and pew ward trasses sith perimetarchosiie ns shown on Section 1AL The drwines
e ot inelicate Lo remave existing nsukation e to Lo insulafion on g of existing foulilion.

2%, Cuestion: Vhe building ooty Tuss dnsulation st ol e il interion at the roalsheathing. 3

20 Ctarifiontiun: Drawings, Plog Shoet N, AT, Section 1243

- devencre instilaiion i equal o 18- 9wl shal! B Farsteetfeed oar e anderside of the trew nanef existing
poverf aleeli,

oA fiherglass st bedts are chipnt s g insataiion, o be instaflcd wher eristinng (s n et
Wy resned '

Stk Chuestivn €O the ROOM FINIS 1 SCHEDELE on sheet A8, it does mot show the elevation leight
ey the corae weardd tifer fn thie resiveaes, Can poi please edueifi? Resprirses Thee corantie file fn
Resteoams iv -0 A,

31 Clagifieatioe: The mold remedintionpost ISrECHIL Vel 15 aupilable and attched to iz addendom

A Ouestions Do Tuell =it lonelseaping nesed 1o etk Ao the sdae ol the pod. Response s, il site
tamidseaping Lo the edge of the rised 5 pegquived Ty the specificntions.

34, Clacification: It is varnfivaed e e XeRagy eqreipateenf Sl v il il elreinges fes hecir rentived
coored the veurdlae wis sl eospiossible fiu re=tustifedtens af that eguipnment,

A Opestion: Wheis pesprinaihle far tesednglt Hespanse Corireetar shall abtata the services efa
Creafeehical Fmefucer toe verd) eovgrretton within e consirieeriod aeen fn eelrieve o refative
pengaction f ol feist 950 pfthe medified masiim dlr e deatsity CLSTA [ 3570 fov e eleply of it feast
20 fredon forndation fevel,
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15, Claritication: |fwas confinmed that the speifivations as writlen poguiire that most eabinels were 1 b
secbaminaieel inless otheriwisn pded, that i ol ehbiinets aesooialed with the froai alfice works 10l
repliced, it all posel shingles were o be vephaced and plywond sheliing be rerilad o eomply with
[heiric Tuibing Caode, that dotted tines on e dpnwines retlected remeyal willy epbaremenl only wihen s
psteetd, thal light Titiures were to be cepluied, hatall exiziing copper wpterpiping e e buikding shall be
peplaeid with CPVE piping, sl diors svere o be pe-used hul widihe designated new logk sets pmtadfed,

it enerent sioks coukl be re-used, thal e existing clectricel wiving could be re-used cxgepl where
pther s speci feally mated, andd that eailings werz 1 b s caped sl and pe-linished. [0 was also
condirnaed Ut o sprinklon spstizm wi i regaived,

i Clarification: 1wy pudiried gt et the soefieitation vegtired diermentation of any allowichle
cribsdicnte itews fo be pravided with the innitind bid response. That divection is climnged fo regedrs
swdimissionn of suel Pegecsts il Futer i close af hrsinesy an Mg 13, 200 frequests recelved after
thir dete 10 sat T enmsidered), The Qemaiy wetld Fexeee enan prefefotad e ol ledey theer Moy 18, 2001
spemiririzing ll gpproved sarhsplide wirferials,

39 ClaetfToaifou:s Ty inidicated deat there wag b weed i provide additional spiecification duta
regarding constracion Fepa e fer fie parking fof, Response: Al Adtepmte 0125 Repeir aid seal
isttig asplredt parking fof asinng FouSeal or PlestictSeal. il Alrermute #3: Stripe existing gl
peeviig, Afse soe Hew J8 e reparids do the Carorie's prravisiins of pevised pricing page 18 i I
civvereis thiv werd wleiclt wir fnedediod i the oviginad el dacwmteniy it i s to e sepavedoly priced
erp (el itens Basis.

14 ClagiReabian: These was disenssion regariding potential changes weourding reles und respromsilidilies in
ropards b e secirily sesten o e instndled, Vondors are advised that iy chimypes are duomed neEessiry

with abl reguirenints statee i e TTH i thils vesard remaining prelianged.

39, Claificaion: 1 s confimmed that bl aovable walls sl famitore bl prrmaneiitly mounted will bie
permeved by Coonty puisoaned with the exception of the hecks s eter] with the rolliae file system:

At Clawificetion: Trivehs for rolfing files i ey T0T are i be remroved by tlee mrded vt

A1, Question: oAre we altseed for ustall flexibie weetal coadiit, VI ECible ar HF ME cabife within the
ecrutineg el s cediing speesd Wl iire bl conrpany evninede et domnre in the IT eamm? I if
dire e e stnh condit gudside af i boifdling? Whet iz To where? What heand atavel dyper are the
aiuting efectiivel puaets? Iy e fociliny cevirtlonleli five dp coidiraeiar spalli-thrn  Rospronrses g ey 1
aned 7 firi respnse fo fiest oo st faripeedries, (rer respanses dre py fittowss e graried vedor is
pesgrearsthile fe ey the eahte 1 rai o 1T Bowme 1230y speeifiod, Useafofther € o M fpe wiving
s acceprable, Colraefor whiad it tres gite fo detesmine Hh hretned of the extsting clevtricad pinety,

4, Chwgsiion: The earpel Procturt that was seleeted show on Jieet AR cones oo T L8, 24k, el
2 6n3d Tiles ind 6 coll, Will5e be liles or roll oods amil what steet? Response: 6 ol

A5, COwestion Mo conlien that the exlanst Tans aelieduled win Draiwing B ame now Fans b b
fnsnishoe By e eontraeioe. Rosponsc: {hene pee o exlanst s sehigdulod an Plan Sheet Ma.
Elainst s ame seloediled oo W2 auk e sl e ol widl b fasnighed and imtalled by e

{Canirnetor,
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14, Creestion: There nea me pact mnmbees/ sy lepeiees Ngled for
erheilnle Are fxlures by Teviton poreptahled WResponssl The Bsled "HaT, e e on Symbal Hehncnle
nat Liphting Schedule. Yes, Loviton b5 meeeplibls nsanu v if they compty with the Blestrical
:‘-:\.1:;_'-|;'i Ponlivns ot e Shees 100 amlb kel sl swilehes sl plates,

i 1A D e gt e g bz lad,

The tuan Poitol Hehbs i Ssdl onigide sy 152
o s, Can ponn proside frther infimation oo (hiseguipaes?

o5, Ll
piar £lo e 1
Ressprantse Doviloariipment js ool Plates ahall e Lubadad as faduniled oot raveinps

il e g o e 1 s v inclusded withe this contset 15 daty gutiors,
i b pabeh panebyan the 21U oo aed a dialia g
1 Rempomeaes Tiotas vorrel.

A, uestnme B pp:
v weibie sach auilel, a
fon (e felopiicnre e iy Colined

it fiettires, B cloaning, bl

3
wres wre susnioneeel o
vers cal bl or.

(s e

4 Cpestioe: Wit is e seope ol thes wark i
pplieenenl, wiarrmition, we. Rogpoase: Rejvr o Fleclvical Duawings: Seone
pleed and orhers o e ceain, Mo lisming, buliy eplucement o sarvanlics

1

A8 Cherciien: ee e 0 sed il givipe the pative paeking fof, St el Bk Mavpseser e

ftean 37 sl

po o Clarifiearfonr Plemse iute st i vaidved pivigg g, i eviginad R puge 18 fead ey
it freregs Vi revived g provides @ space (e Bt o eleedlier vadie fowanst D alvorisiesd
2anid §ay saecdiod Ta it T el 37wl ihis witenditend. Fanaors g seebatine the

e i o page 18 for the page W8 Decludod T e opigiiel LEE, atsasd ol 20 i vt page I8
dr thardy respoicre fo ot R, Frndaes ane foo i dd thie vevisef et e prosidey fax diveetion

it £ sprevific fo dhre peaject covarasd by the sedfiifaiton.

50, Cluestien: Sishing wosl doois- Nosehnisa shown? Responge Remneve Do | ¥ and vepair
Uha serid el mldsgeona 0L
e pnapceton al i wias deternme

Bt §

aprspe i the door e vensial] s aeted i Rewoval Legid
1 dloisps aw

ol o et o ateh 1k exigting deea. Other e
P i choors < not need fa Bepefinshed

510 Uniestion: Mew woorl dioes Bl sl o siain i oieteh® Response Alew weeddoons e

ahowit do be Brotrry Tashia? on Plas Shaet AT, Mote 5 Mo doors st priedch wddating dios wd
¥ ]

conld b Grasied g T tield osan appeaved sgual,

airaiivn Mot Certnin nfbrmatime wshded G e bl vellocts minge danges fn i

s, Wenders shall congiler the miomentian sot Soth horea ss ditective inonnlore, Drawings

inelete Teviaios deaciated with s addeidom will b presiiled b the seated) oo al the
i

contracl award,

3

_—
--:‘FE--!"-'“-_"'F-f-'L_‘f-'T'“-_'-"-'}; wac. Date iﬁfj/u'
)

Title: .__‘:::_-f;”}_‘;.-?_-*.'ﬂ!aﬂ:’."._—_""___
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AMACTEC

angincering anch consliucting o boiter lomoriow

| May 3, 20010

| Richui T eliling, Aba, LEED AP 00 Frils R ehkimebebbemaunty (3 o
Sl Avchitecl
Lathe Cawnty Dépanimeat af Faedlinics., TOH THON

| PANG Drean Drive (51090 Ul 13

Favares, Florida 527728

izt 357 PELGS1E Cell A5 HRAZE0, Fuxy 1524065140

[
Sulijeei: Fallpw-up Leter 1o Post dnld Premviliation Repuord
Firmer Leeshinrg Health Clinie
103 C1RA (ko Ciritlin Road)
|ccskiueg, Floridn 32748

MAUTEC ["|‘|'|j el M BAKI-0-0TI 120
Dicie M Ll

BALTED Vngingering and Consnlting, e, IMACTEC) has complod the past wekl remedinting
pseaanent il westig, codueted on Octeber 23, a2, aml 25, 2000, within the P Feesbiiige Healil
Clinie, sl e whoveaelerenced wbiaess: Lis wirk wit condueted T accordaene witl MACTEC Proposal
RCPROR ] A-0G6T, Revising 4, dared Seplember T4 0L 1Y P regrest, rivés gl foster daes
Deeee provedded tiaddvess e staing eof e asity Jeeeliifon, swhich wis Fofi doe pfoncses, foetfowdong e et

wisiad ingpeedot dind snocesifil air snfiling cleeiitee rewtedts af the ficiter healtl i,

PROJECT BACKGROUNTE INFORMATION

SEACTEL wais an-site daily to cvnbui whether the crirettivie stion proeesdel fnsibstntial wimipling
willi i procederes doviloped. Viaual phservations of e contraclo’s work practices ciEmEsring
contlraks were perfarmed duging the wark: Faliewing completion of thie work, MIALTEC prfunmed a visul
assesrnenl o e work aven 1o coalide whether susped milkd coutainztoen el Omee e work arcis
it Jesiing s eondueted o s the i leteness al the et work. |

itz e visuil pection,

MUACTTEC retined TIECON Enviennmental & Ingineaing, Ine. (PECLRE, « apecialty mohl weediation
capbaeor o perlom the nedinion, ws oue suleeanincin PR ON removed amb disposed ol g
il i luctwon iz, wadd et el and wall civvemps:

o Approsinmtely £A82 squaee el ol duetwork

e Approximaely 1300 square oo of mold impmeted diywai |
= Approxiniely 200 square Tt ol mdiditiomal mold ingpeeted wall goverings

FINDINGS
Visuul Cservalisns
Pl o initiaticn ol Gral aic westing, & visnal inspection of the Yeealihclinde inlener was peformed by the

ConlineirTs CRmen Rersen, aveoniy nied Ty MLACTEC S fiehd ropresentnlive, When this ngpretivn did
e osnspet odl o accessible imring linishes within the mald pmedislivn

pat jdiify evidenoe of
wetd atrea, Dnchdine e st insnlation, air Jesling e inilmied

MACTED Dngineering and Cansulting, lie. _ ) |
A150 Rorih e roand Barkwity « Orlando, FL 523500 - Fhana: DB PR A00-LEE TETE S, [T [t 00T |

Page 23 of 87

T IATAR Y e Lo ) ATREIR SV B R

Sl UMER P2 IPROCT A LH T Lagsburg Heankl L iniz



Frrietier Lemshi @ Bl Clte, 20 L3R AL Levsbur FL ey i G001
Frabtge- U Lattepde Maee Mo B i fagri AELET TR P! AT Mu-A73E A0

T

Pl arttie frsalfation e was befi in plice s af eyt fo G vk, sy {fRoaedly waicer shefired, or
yisteallye feentified s containing sesgpece saaedel aat ddee tine of die fnel viseal s,

Sy Trap AirSampling Itesulis

Shortderm sampling (ko irstest For pdehorns |11ia;_r<u'l:uin|1:-;-_;_'.cn| comtamination  (bioeaerosits) was
perlorinel uging Adroerell sampling eassedies and a calibrated Tigh volume smmpling pomi, Al AT
celleoted 1Tve spata trap s sampls wilhin the werk s alter we parformed a faal yisuni abservalion
A st s e was s collsated e Ure fmilding fur comparison, Atter completinn of the sumpling,
e casseltes wors sealed and sent with chain of custady docementation to KMEL Amdy tival, bne. an
ATELA TREAT aseredile) laherdony in Cirlanda, Ularida for saalysis, Samples werz sunlyzed for viable
and anm-vble fnopal spoees aml pyeelind [rapmedts annid e teansported el American Lidingtzial
lygiene Assusition (AIIAY ERLAl qearsditgd laboratory, Sunple sesulis were companad agains
indnstry maidelines and penrnE i,

CONULUSIONS AND RECOMM ENDATIONS

Tor surimany, wi odl the fiallonwiy eoarelisiong kased on s frcdins and ohserions fiy the atthjeot
uriledin:

i

3 atlie insndation,

+  Suspeel visible meld ws il ebieregd on i remaining inieriar fidshes, el
priu to i saipling.

o loionme levels foucenssibhe Fndshes, including attie Gulaticn, wers sanilar o backprunnd levels

b s el woe ot impazted by e prst maistue ntrusicn prive o air sampding,

. ased on the laboratory results sl comparison ol e inside ssuples o the outside samaple,
simibar poncrn wis abservad end wnplification of mahd within the penssedlinted Dokt clinio was
wat wlicnied, whibch_ ineheled Dterior ndshes and attie dnsbiton dell in pluee wlter ghe sl

vigund ingpestion.

o RIACTEE pefanzed e Huadd Clini Pasild g to the Cieneral Contrasior fow seleative denialition
gl resevation aotivilies of ingesion Finishys and atdiz fnsulation dell in ploce alter the fial vistial
inspeetioe, and the review of uiy test resnlis,

W appreeiite Ui eppariuraty o ok with you on Lhis privject. [F i Bave sy queslions congerming i
fillowwsug leiler plogse cunias ns.

Beapeattilly,
.‘ﬂ.-ﬂCl'l'I".l'.‘ ENGINEFRHIMG AND CONSULTING, TRE, : y
ey F o r S
.. - J:I v I_. i i . =
- i i o
Ronakd £ Trpane | Tiviam 1. Dullisie, P, KB
Frojocl Seientist ) Gapfor Peincipal Foginge:

i AT N 20
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[T D1-0215 Revised Page 18 Uinde Addendom 2 With Additional Pricing lem

PR TITLE: | eesburs |Healih Cliniv [ ation and Fxjrinsion

NOTkE:

o labe Cuunly when purchisingg o Givent hasis s exempt fiome all s {Federal, Sk, Local
Pricing should he less ot faxes, & s exeption gertilicse will by furmishiod ppon peaeest, Yendors
et pey oy Aplivaiile L aRany il ot service it i divectly purchasod by the vopdor fir
e ration Tt dhi projec

o Al priving shall be FOE Prestinmlion wnless oiherwise specilied in his silicitibon dosument,

o Al pricing sabimitied shall cermain vidid For w G0 diy perivd. By sining g subrsi kT 3 TesponE o
s salicitition, v vendor hasspeeteaily a0 his conditon.

ACKNOWLEDGEMENT GF ADDENDA
PMETRUCTIONNS: Complete Pl Lo Pt 18, whicheyer ippiics

LR

| Fhie biddder e bl the dites of Bssoe farcich auldenilin Teediver in conmection with phs 1TH:

| Adidendum @, Dbl o |
Aclcdondin #7, Daweds
Sebeferbiin #03, Dated

Aaldenadiem 0, Thatelds

| Pt AL

L] Mo Addendum was peecived in connection with Tl T1ES |

PRICE EXTRY SECTION:

Luptinp Sun Bid erald babor, yarterinl, and all othor pasls cxEepl s poted in e Abernales bakny
e complete enavalian el e cxisting rest toom Toeatud e Leesburg Wealth Cline a3
s ibed i Seetion 3 al this ITH

i Waordsy R 1. 1111 1 R —

Adiernete e 12, Constraglog o ey Wie existing trec amil oot and Patehy pay g as ecessary.
{Words) . - T (e 3 .

Alterie lem 75 Bepairand seal existing ssphinll parking o using FigSeal or Mastic Seal.
i Wordsy _ (Timres) 5

Al Alterle #30 Stepe existing asphaltpaving.

ol (Fipuresys

[icler's Stated Tione Frame for Einal Complotion; __ enlendar days (ot o exceed one
Tmibecel eighny RO caleidar daysl

idders Florica Licenso Muntbir:
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Addendum # 3 1o ITB 11-0215, dated May 18, 2011

LAKE COUNTY

FLORIDA

CEEICE OF PROCUREMERT SERVICED BHOME: {352) 343050
FH WERT AN STREET, SUTE 416 FaE: ARV 345V S
P RO FRLD

TAVARES FiL 2277a-Ta0d s lake gavernmenleen

ATDENTHNE WO 3

e ol Addenidum: May 18 2000 Bid due date remalng s May 215, 2000,
Diwitation to il (175 Mo, 1I-0215

LERSHURG HEALTI CLINIC RENOVATION AND ENPANSION

313 e vendor's respansillity toensine then recetp af dll addends, aod 1o clearly acknowladge il
acddendn within their initinl bid or propossl respaist. Acknowledpement may be condirmed cither hy
inelusion ot signed vapy of this addendom with the it lsidd o proposal respanse, or by complelion arnl
returmn of (he addendum acknowledgement section ol the solleifation.  Failure to acknowledge cach
addenduim may provent tha hid of propasal [Fonnt Bt considered tor el

This mhlencduns dies 3 does et el the date o pegeint of hits or propossls,
o _ i 1 |

Thie prnpose b this addendun = 1o wibvise all potential respandiag wiemdars ol aceeptable peodoct
cuslstitstions as discussed inomldemdbun 20l o pelbross guestiony andior clarifications ti have arisen
sinee e release of addendum 2, Al agaociited inlrmation is set torilbelmw witl ilems iy feafel el falic
prfad relecling mfenalion fhat cither mends or chrifes any aspeet ol he selivitalbon. Mo chanpes other
Uian thase mosed borem shatl constitute ppprovad or netuat changes Lo the T A s mmatier ol e, there
were no product sahsiimtions reguesiod Boyoned these previvisly addressed addondmm 20 This
addendin 3 contains:

A The meldendum Tarm sl with o listing ol general clari e stioms and guesions ruponses’
BoA revised VB puee |8 s discusged inotem 4 by

| Guestion: The C&A "Provious Metl” 4800 15 2 color and conies in 2 styles with vuch style have 2
hcking sysiems, Which stele amd facking svatein is to b specitied? Responss Pomwerbond Cushiem
B3

30 Cuiestian: What calor Tor e seenl Hie prd i5 00 ke inten ol the nrebidtoct o use 1has accent e os
e Tl Tinese Sai ald coboars coma in -4 x4 Tulliese. Respoose: Tl color will be sclectad by the
sener 11wt be selected from available s pplared” eolor samples provided by the Contiaetar

LoCuestiune Floee dle i 2w 2 mnsate with s (e Bnidt-tap) howse. . 03 Tovet 5 thie saunie ps sro 5
e o 3 el oned o be sl hipher cost, Respanse: Group s is what s intended,
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Ao Ehepeseions The doctienis pegeedie vepede af the wistinn aspltite i, thed sealing e striptng
aver tie eopplete sunface. Hpon v atdinarin, the aspinady s several areas three rire ausgednedf eex
B i o dovs sy i 05 ol ot 12 ek, There dre Rero s ardas that are o otfrmed
Bt theee i crireria fuoe deferifeing wiliiedr veehed greas seee to e o vad ar fusi coaded,

A snee reliahie fustalfation will b Clenr i ecistiige dspliady peamye e apens anl pepirs
e Tt el 1 Dot eof e eesplredd Fafher thar woevely yoaling the wrerfitee of e exisiing fi ithin
parkiing fut ssefirciig, Resporise: Huse bidd shull fuctiede parking lof regair areed serrbfog A% et
aefioraninie (vew aftorpede privisg itveat o e arene reviged priving g P8 witaehel hevetol, provide
priving fuea d” axplralt avertay to e parplidseg firf aid deivena) dpEeas e wetl iy ceplaeere iy
striplis i treviapletie fo PN steennalierdls.

50 Ouestion: here is o ceaek ol the eaterior of the building at e plan northeast corner, Bags this
craeh represent any need for epaivs orhar Pl spotitbg aed oy e ol Hesponse Mo

f,  Cuesion: Thi Town tiickness and localion on e voom finast seliedule calts Tor 2 iehes ol [uam
sy e 15 and D walis, Should the T beon e 1 amel € walls? Further 27 of fonm coplinupiis ilony
e © wall will make fora thicke will has Cirtnily enists a e exsing watlla, Shontd we simply
partedn e weall thicknuss el s there aowd Response: The plms eall for bl extering walls o have 2
ol Foa tnstadlod e should e ro alignment issues ull e exterior walls, since they all gei 27, nol
align with 304" 1t is nowed that e County s unsire e whicl roam ihis question is refaring.

7. Ouestiont s the logation of e exivting sprinkher confrolb Lnowesrt b e number ol smes
Liown? Respanse; The controlleris feared u Uhe buckside af the Tulding. Tliere e Four () 2onas.

B, Chacstion: 17 the tree veraval wliemate i nod secepivd, will fhe bree romain or will e ee |
pemeved by the Chaner? T quest ot Lt o witls whithur Lo fnelude thi 2400 sequie feot of new
pavereil tehmild i (he e Toiel it iry the alternaee Responses Fhewee remeovik alicrpate 15 net
acgeplod the O el rermove e tree. The 240 syuiare fout of pew pavement should be e lided in
the: base bid.

B9, Opestion: fx the confract e el 10 e (000 codeirdar days o (80) Ciloesridar deeys?
Hesponse: Tie simre frame siipatoied within Apticfe 7 of the confeact ettt o e FUE aved widiin
FEH provister [0 applies, Pl stose franie stedeid o the o eizinad cored reprlacenrent TTE prage 18 i
frcareect o e vevised TTH peiving poge 18 slieipg the ceeiee! art-fre-excved tinre freane for
compdetian is attaclied Iereto.

1 Cuiestian; Refersice page b Sltel Garron’} mubae 3 of the | [T, statos shat 0 Lsting ol al]
cubiontractors 1o be used” is 1o be e il bl v, 1 this coreet? Response: [he listing i Ly
refleet all suboontiactors kinow al the tiene o bid submssion, A ool Tsting will B veguiecd Lo
suppor | sonipel awied anid administialisi.

V1 Cuesiion; Referenue Sheel AT =Ll 127 e, 107 arfler e e wegtions ol hese cabinets gel
oo, do the rermining upper and fover cabinels aod the conmtertop 22t esarinced wilh new plastic
lamimabe?  Response: Yos
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e T e e .
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.ﬂ'{—\'iﬂ.: At L - Y
| L it Z,, oz
7. Ouestion: Refeonee loel 11 Laiomgnss Tiaids: nols B relects what B2 colled ou For
Ll aping oo Ui [afsting Site Plan, Whle 718 alaodesoiilesd plansing 1o b frls et an the norh w360
af ahe hoilding, but i L inling Hile Plan doci wot appeario hyowe these paticalar plantings, [ s

clagity, Responss istall s e B et #,

13 Clesttop: Redirence shoet 11 Beeigssion Male s o Alic (5)-Emi [reaits Bt will ol
Cirifhn [ 1o wiler hew Ay st sol.
L Do STeate™ rpgan St L
o hiowlel e new sprinkles be gl
sitlsventt (it is st the b (0 sprvy oves i cidmwally? Respomaer Yes

el ar Yeniator linds™? Risspmse: Yos
el st aoutl el sidesnll o they e nod spovi aver the

PI esealions Rotemeno: il ] Psisting S P Vhe gass styip betwaen Gritdin o, anel the
sl owweyol digge 15 00 prerbian ol Dok sodl 1w Eandsuaping
etein g shown oo Plancshec T

aid el stares paplocy existing ol
weite 5, Plewmeclaridy, Hoesponsst Beplace uxisting

15 Chestion: [Lefernes Sheet Nl pew sider-flooreondenssts den lines: 15 1 secepiabli 1o vililive
] ppsiies pramngs i e el e inder Fesenr slraing o e Tour AR units? Uil e mars et
S etive i cutting i panching the T einf. [espanses Mo, Do timdeediooe il ansats diaing,

[t furesrion pasd CoveifTeiions Hyference St Ab-Rag Finid pdvidades i el
purpases, Koo F 8 B e R L st oy e existing wredd (rreafe ) Lo Feeseiing {2 cats o
oo lell gorpiie it v Sapiria™ flaidy (e dnk Plegse s aitechod gty TPal! BT has
ctarfi wdd cerebig wliel B b praritally vesivid, Clpeadiet dasenrenis da fod apgeae foadl
o penaral el il erintirne sl eprring, According fa the Finish Sefrodul, weare f pakad gree e
wietay fiisdy welrdele iy tha sl covertag, Ploase chlie TS saue sea s witl certaii
Wty flaregfeared e tedlding, Respanse: Clarificadion: Remmve gfl wall coneriteg e exIsfing

RIS

g Quesions Refwenee Shoet Al B | st Flhemove wll adpwnll that s becn reinayed.

crneligel, . I e inlent i Lo pumove all eaiating witll cravering thpouglnl e b fedinng 1o propare fhu
wialls o news Tnisdes, wonhd il ool B st frikleos Badclubiem boswinio Lo g ey |
eaitiner el an e sanils = preninene] sl repbace] st s gl Rosspanse: i

il usl veiquies sl

g o L Ao 5 I.fJ S d_/ . /
Fio Mz 2 “':?‘iﬁ f_,.-l"_‘.:4:7&[?*.&"3_4‘.’44:_-5,'?#__.{‘np;__ Drale; T 3III.‘ 1
_ S Vg b 1(} R [
Sipmatore | 4 Lt{_;._fl 'Q;_;;Il: - o Pide: TR e
TypeadPrinted Mane: _ '_I-:l;:ﬁtil-’ i oy B T o
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TR 110215 Revised Replacoment Page 138 Hnder Addtenilum 3 Wit Adiditionad Priving Lem

NOTES:

o Lk Cownty when purelasing un & direet basis 1s oxempl from all s {Fedderal, Seate, Lok,
Priving shonid be less all s A& tasg wempkion el witl he furnishied upen reguest. Vendors
gy opplicalte wax o Ty perial o soeviee thal b divecily prrelmsed by the vender T

IR [V
inearpacition i tha projest,

o AL pricingshali ke FOL DeGnion s oikerwise speet God in s solicidion tocuen.

o Al priciag ol vt ] e vl il Tor o 90 day pemad. Ry simpdngy wel SR L pesfromse 1

i soliviations, the vendir biss specilieally sovd Lo 1l coulifion.

ACENOWLEDGEMENT O A FIEMLNIEA

FPart 1

Five Triddilor vt Hat Delo ghe dates ol iaste fon cach addemdum pecived trcanneetian with iz TTL

Ao #1, Dtk

Addendum 72, Tagel:

| Acdenduin ©5, Draed; = - P - o -
Maleleimdum il D - - - - ’ -

| o e T e e

L tart 1 ‘]

[ [ e Adedomlum was veevived i comneetiom with this TR

PRICE FNTRY SECTION,

Lammigr Sum Bid for all Ealsor, inaterial, sd all other cosls exeent g oted i the Altemiales below
o complee renivation ol the cxistinng real rowm locpied the Leestury Healilh linic s
deseribied B Seotion 2 of this 1118

[Wordsy L e Y  (Figurss) s .

Alternate Hem 14 Contaclor W remove the e isting e and Toot and patch paviing i necessary.
(W ords) Fpesy s

Alteniate Hom 20 Repair and seal existing asphalt parking ot using FogSeal or PlisstictBenl.
(Waorils) _ (Finures) S

Al Adermate #3: Stripe cxisling waphadl paving.

PWanids) e e TR —

Al Abermate 490 Pravide parking Lo epv ly andd striping por i 4 of mblendwn 3.
(Words) > (Fimames) 5

Bidder's States] Fhve Frne Final Completion: calondar days {not 10 exeeed ninety
oy calimeliar chvysh

ficklers Florido Viconse Mumbar:
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THEUALLEN — DRATRRY RETRIE, ..o 2F

sl hd proy e o b o e L T et
TISELATR PIph 47 PEARATRER - -
BRGLEER:  fsyhall B =0 L
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LRNEER: - Bason Tondhy - Arithk:
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Comenl flomizale
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12

1.3

1.4

20

CHAPTER 2
GEMNERAL CONTRACTOR™S REQUIRED SERVICES

ARTICLE 1
GENERAL PROJECT SERVICES

Essential Services. The General Gontraclar agrees to provide all services roguired 1o
professionally complete ils Scope of Services in an expedilious and economical manner
consistenl with this Contract For Construction and the best interests of the Owner.

Compliance With Contractual Requirements. At all times the General Contractor is
performing services, it shall comply with the requirements set forth in Chapter 1, Chapter
2 and Chapter 3 of this Contract Far Gonstruslion.

Cooperative Efforl. The General Contractor shall, in consultation with the Owner,
Professional(s), and the subcontractors, ondeavor to develop, implement and maintain a
spiril of cooperation, collegiality, and open communication ameng the parlies so thal the
goals and objectives of each are clearly understood, potential probloms are resolved
promptly, and, Upon completion, the Project is deemed a success by all parties.

Relationship To Professional. The Owner's designated Professional will represent the
Owner in dealing with the General Contractor on all design and technical mallers, and
will administer this Contract For Canstruction. Unless atherwise directed by the Owner,
the Owner and the General Gonlractor chall communicate with gach other in the first
instance through the designated Professional. Tha Owner's instructions to the General
Conlractor will be issued through the designated Professional.

Additional Or Modified Required Services. Additional or modified required services, if
any, included in General Project Services are listed in Appendix 1 and incorporated
herein by reference.

ARTICLE 2
PRE-CONSTRUCTION SERVICES

Construction Documents Heview.

541 Prior 1o submittal of its bid, the General Contractor shall have revicwed the
Construction Documents {or clarity, adequacy of detail, consistency, accuracy
and completeness to identify:

{i} conflicts, omissions or overlaps, and unusual design details affocting
construction cost and schedules;

(i) notify the Owner and the Professional in writing of any variances hetween
the Construction Documents and applicable laws, statutes, building
codes, rules and regulations of which it is aware; and

{iil) factors with the potential to impact the Canstruction Schedule such as

materials with fong lead time, the unavailability of required labor, and
other factars and make suggestions for acceptable alternatives.

Page 36 of 87

aml U EN T L] e g 1 o ) RN R Lewsalirg Tt Clind A Paul CAL Drah 71 LLaleax



2.2

3.1

212 Upon completion of ils review of the Construction Documents, the General
Contractar shall.

(1) natify the Owner and/or Professional in wriling of all problems, conflicls,
dofecls, omissions, overlaps or deficiencies of which it became aware
and reques! written clarification; and

{ii) assist the Professional with the resolution of lhe identified problems,
conflicts, defects, omissions, overlaps and deficiencies.

Scheduling. The General Confractor understands and acknowledges the Owner's
intent that the Project will be complete by the Date of Substantial Completion,  The
General Contractor shall timely propare and cybmit the CPM Schedule from the date ol
Molice 1o Proceed through the Final Complelion date lor the Owner's review and
approval. This schedule is to be updated monthly, unless the Owner otherwise exempls
the General Contractor from this provision, and attached to the pay applicalion. Failure
to submil or update the schedule to reflect current field conditions shall result in non-
payment or delay of payment until the CPM is received

ARTICLE 3
CONSTRUCTION SERVICES

Construction Supervision.

311 The General Contractor shall supervise and direcl its scope of the Work. The
General Gontractor shall, at a minimum:

{i) provide an on-site job superintendent, if required by the Owner, who shall
speak, read and write English, and who shall supervise all trades and
direct all construction activities, eslablish and maintain construction
schedules and submit to the Owner daily progress reports. The
superintendent shall not be a hands-on radesman. The Owner shall
retain the authority to remove the superintendent with cause with ten (10)
calendar days written notice. The superintendent shall stay on the job
through 100% of construction and final punch-list items. The
superintendent shall additionally be responsible to coordinate the safety
program al the job sile. Any person employed by the General Contractor
or a subcontractor who Is found 1o be conducting themselves in a
detrimental manner shall be removed from the job site immediately upan
notilication to the superintendent.

(ii) coordinate trade contractors and suppliers, and supervise all construction
services,

(iiiy be familiar with all trade divisions and trade contraclors’ scopes of Wark,

all applicable building codes, the Construction Documents, and this
Contract For Gonstruction.

{iv) check and approve shop drawings and materials delivered o the site,
reqularly inspect the Work 10 dotermine its compliance with the
Construction Documents and this Contract For Construction, periodically
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3.2

3.1.2
313
3.1.4

confer with the appropriale Owner's consultant(s) lo assure acceplable
levels of quality; and

(v) prepare and maintain Project records, process documents, and staff the
site field offlice.

The General Contractor shall insure thal the Wark is (a) in compliance with the
Construction Documents: and (b complies with any applicable law, stalute,
building code, rule or regulation of any public authority or agency having
jurisdiction over the Project.

The General Contractor shall comply with and cause its subcontractors and
suppliers to comply with the Project Construction Schedule and applicable sub-
schedules.  The General Contractor shall obtain and review schedules from
subcontractors and supplicrs, coordinale sub-schedules with the Construction
Sehedule, and enforce compliance with all applicable schedules 1o insure timely
completion of the Work. If at any time a Project is delayed, the General
Contractor shall notify the Owner in accordance with other applicable provisions
of |hizs Contract for Construction of the probable cause(s) and possible
alternatives, and make recommandations to minimize expense to the Owner.

The Professional, if agreed to between the Professional and the Qwner, will visit
the Project Sile at intervals appropriate to the slage of construction and with
sufficient frequency 1o familiarize itself with the progress and qualily of the Work
and to inspecl the Work. The Professional’s interpretations and decisions shall
be final regarding the Construction Documenls and the Work.

General Contractor's On-Site Facilities. Commencing on the Dale of Commencement
and terminating on the Date of Final Gompletion, the General Contractor shall provide:

321

3.23

3.2.4

The General Gontractor O shall { ¥ shall not provide an office trailer at the site
for the duration of the Gontract.

The General Conlractor shall maintain i the Site field office, on a current basis.
all necessary Construction Documents. schedules, shap drawings, product data,
samples, purchase orders, maintenance manuals and instructions, daily logs.
correspondence, memoranda, and all other Project-related documents.

The General Contractor shall provide tomparary toilets at he Site for all workers
(or the duralion of the construction period,

The General Contraclor shall be respansible for providing a temporary account
for water supply for the duration of {his contract. Upon completion of the work,
the Gieneral Contractor shall remaove the temporary facilities.

The General Contractor shall provide electrical sorvice for the duration of this

conlract, and shall provide lemporary wiring and shall be responsible for
remaving such temporary facilities at the completion of the work.
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3.3

4.1

4.3

726 The General Contractor shall make all necessary arrangements and pay the
costs associated with the installation and operation of telephone service for the

General Contractor's use.

Additional Or Modified Required Sepvices. Additional or modified required services, If
any, included in Construclion services are listed in Appendix 1 and incorparated herein
by reference.

ARTICLE 4
EXTRA SERVICES

Initiation Of Extra Services. The General Contraclor shall provide such Extra Services
s are initiated and authorized in writing by the Owner prior 1o performance.

Definition Of Extra Services. Evira services include, but are nod limiled 10

(i) services performed after the Date of Final Completion, nol contemplated by the
arigina!l Scope of Services.

(i) services for preparalion lor and attendance al deposilion, discovery or court of
other dispute resolution procecdings on bohalf of the Owner, except when such
proceedings involve icsues of fault, neglect or alleged liability of the General

Contractor, or ils agents, employecs, o cansultanis.

{iii) othor services not included in Required Services mutually agreed 1o by the
Owner and the General Gonlractor in writing.

Payment of the General Contractor for Extra Services shall be in accordance wilh the

approved Change Order issued in accardance with the Ownet's Purchasing Policies and
Proceduras.
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APPENDIX 1
ADDITIONAL OR MODIFIED REQUIRED SERVICES

[Mot Applicable]
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1.1

1.2

1.3

1.4

1.6

CHAPTER 3
GENERAL TERMS AND CONDITIONS

ARTICLE 1
CONTRACT DOCUMENTS

Additional Sets Of Documents. Any additional copies of the Conslruction Documents
required by Lhe General Gonlractor for execution of the Work shall be oblained by the
General Gontractor at ils cost and expense from the reprographic company having the
original documents.

Return Of Documents To Owner. The General Contractor shall return 1o the Owiner
the reproducible set(s), and all copies, of the Construction Documants Upan Final
Gompletion of the Waork or lermination of this Gontract For Construction.

Electronic Media. Unless otherwise specified in his Contract For Construction, the
General Contractor may request that the Construction Documents required by the
General Contractor for the Work be furnished to it on clectronic media, il such is
available to the Owner. To the extent that such documents are available on glectronic
media, the General Contractor will be furnished one set of the requested information on
eloctronic media. Any addilional electronic coples of Construction Documents requirc
by the General Coniractor tor execution of the Work shall be made by the General
Contractor at the General Contractor's cosl and expense.

Minimum Requirements. In every case, requirements ectablished by the Construction
Documents shall be considered as the minimum which will be accepted.

Owner Disclaimer Of Warranty. The Owner has requested that its Professional(s)
prepare documents for the Project, including the plans and specifications for the Project,
which are to be complete, accurate, coordinated, and adequale for bidding, negotiating
and constructing the Work, However, the Owner makes no representation or warranty of
any hature whatsoever 10 the General Contractor concerning such documents. The
General Contractor hereby acknowledges and ropresents that it has not relied, and does
not and will not rely, upan any representations or warranties by the Owner concerning
such documents, as no such representations of warranties have been or are hereby
made.

conflicts In Documents. In the event of any conflict, discrepancy, ar inconsistency
among any of the documents which make up this Contract For Construction, the
following shall control:

16.1 As belween figures given on plans and scaled measurements, the figures shall
govern;

162 As between large-scale plans and small-scale plans, the large-scale plans shall
govern:

163 As between plans and specifications, the reguircments of the specifications shall
govern,
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1.7

1.8

2.1

1 64 Provided, howsver, that among the plans and specifications provided by the
Owner, the more stringent reguirement, as determined by the Owner, shall take
precedence over less stringenl requirements regardless of which document the
more slringent requirement resides.

Shop Drawings And submittals. Shop drawings and other submittals from the General
Contractor or its subcontraclors and suppliers do not constitute a parl of this Contract
Far Gonstruction.

Contract Changes. The General Cantractor understands and agrees that this Contract
Eor Construction cannol be changed except as provided herein. No act, omission or
course of dealing by the parties shall alter the requirement that maodifications of this
Contract For Construction can be accomplished only by written documents signed by the
parties.  All Change Ovders shall be executed n accordance with the Owner's
Purchasing Policy and Procedures.

ARTICLE 2
GENERAL CONTRACTOR'S REVIEWS AND EVALUATIONS

sufficiency Of Construction Documents And Drawings. The Gencral Contraclor
acknowledges its continuing duty to review and evaluate the Construction Documents
during the performance of fts services and shall immediately notify the Owner and the
Professional{s) about any (i) problems, conflicts, defects, deficiencies, inconsistencies or
amissions it discovers in or between Ihe Conslruction Documents; and (it} variances it
discovers between the Conslruction Documents and applicable laws, statutes, EBuilding
codes, rules and regulations.

591 If the General Contractor performs any Work which it knows involves (i) a
recognized problem, conflict, defect, deficiency, inconsistency or omission in the
Construction Documents; or (i) & variance belween the Construction Documents
and requiremsnts of applicable laws, stalutes, building codes, rules and
regulations, without notifying the Professional{s) and prior 1o recetving written
authorization from the appropriate Professional(s) to proceed, lhe General
Contractor shall be responsible for the conseguences of such performance.

040 [rawings arc generally drawn lo scale: however, he figured dimensions or noles
thereon shall govern. Before ordeting any malerials of doing any Work, the
General Contractor and  subconlractors shall verify all measurements and
required quantities at the Site and shall be responsible for lhe correctness of
same, Discrepancies shall be reported in writing to the Professional prior 1o
proceeding with the Work. Mo exira charge of compensation will be enlertained
due to differences botween actual measurements and dimensions indicated on
drawings.

243 |f the General Contractor believes that additional time or cost 1 involved because
of clarifications or inslructions issued by the Professional as a result of the
General Gontractor's discovery of a conflict in the Construction Documents, the
General Contractor shall follow the provisions of Article 9, Chapter 3. If the
General Conlractor fails to comply with subsection 2.1.1 or 2.1.2 above, the
General Contractor shall pay such costs and damages to the Owner as would
have been avoided if he General Contractor had complied. The General
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2.2

Contractor shall not be liable {o the Ownier of Professional for damages resulling
from errars, inconsistencies or omissions in |he Construction Documents or for
differences between field measurements or conditions and the Construction
Documents unless the General Gontractor recognized such error, inconsistency,
amiszion or difference and knowingly failed to reporl it to the Professional.

sufficiency Of Site. Prior 1o signing this Contract For Construction, the General
Contractor has

(i) visited the Site and become familiar with local conditions under which the Project
is to be constructed and operaled; and

{ii} roviewed and familiarized itsell with the Site survey and any existing structures
on the Site, and reviewed all other information provided by Owner and necessary
tor a full understanding of the Wark. Owner will, if available, provide all hazmat
and subsurface reports and test results, and all as-buills for existing facilities,
utilities and infrastructure,

I addition, if the Work involves madilications o or remodeling of an existing structure(s)
ot other man-made fealure(s) on lhe Site, the General Gantractor has also

(iif} reviewod all available as-built and record drawings, plans and specifications; and

{iv) thoroughly inspected the struclure(s) and man-made feature(s) to be modified ar
remodeled prior to submission of bid, if any, but in all events prior 10 signing Lhis
Conlract For Construction.

Claims resulting from the General Contractor’s failure to familiarize itself as
required in this Paragraph with the Site or pertinent documents shall be deemed

waived.

ARTICLE 3
GEMERAL CONTRACTOR'S DUTIES, OBLIGATIONS
AND RESPONSIBILITIES

performance Of Work. The General Contractor shall perform and complele its
obligations under this Contract For Gonstruction using ils best skill and attention, and
covenants with the Owner to furnish management, supervision, coordination, labar and
cervices (i) which expeditiously, aconomically and properly completes the Work in the
manner most consistent with the Owner's interests and objectives; (i) which comply with
the Construction Documents and this Contract For Construction; and (i) in accordance
with the highest slandards currenlly practiced by persons and entities performing or
providing management, supervision, coordination, labor and services on projects similar
in size, complexity and cost to the Project.

411 The General Contraclor shall not be required lo provide professional services
which constitute the practice of architecture or enginecring, with the exception of
providing engineering for pre-engineered components including but not limited lo
roof trusses, floor joists, metal roof systems and fire sprinkler systems, The
General Contract shall also provide a certified as-built survey at project close-out.
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912, All services rendered by the General Contractor for the Project shall be
performed by ar under the Immediate supervision of persons possessing
experlise in the discipline of the service being rendered, unless such services are
specifically required by the Construction Documents for a portion of the Work or
unless the General Contractor needs 10 provide such services in order to carry
out the General Conlractor's responsibilities for construction means, methods,
technigues, sequences and procedures. The General Conlractar shall nol be
required to provide professional services i violation of applicable law. If
professional design services or cerlifications by a design professional related to
systemns, materials o equipment are specifically reguired of the General
Contracior by the Construction Documents, the Owner and Professional shall
specily all performance and design criteria that such services must satisty. The
General Cantractor shall cause such services or cerlifications o be provided by a
properly licensed design professional, whose signalure and seal shall appear on
the drawings, calculations, specifications, cartifications, shop drawings and olher
submiltals prepared by such professional. Shop drawings and other submittals
related to the Work designed or certified by such professional, if prepared by
olhers, shall bear such Professional's written approval when submitied to the
Professional. The Owner and the Professianal shall be entitled to rely upon the
adequacy, accuracy and complelensss of the sarvices, certifications or approvals
parformed by such design professionals, provided the Owner and the
Professional have specified to the General Contractor all performance and
design criteria that such cervices must satisfy.  The Professional shall review,
approve of take other appropriate action on submittals only for the limited
purpose of checking for conformance with information given and the design
concept expressed in the Construction Documenis.  The General Cantractor
shall not be responsible for the adequacy of the performance or design oriteria
required by the Construction Documents.

113 The General Contractor shall, in the course of providing the Work, cooperate and
communicate with the Owner and all othor persons or entilies as required for
satisfactory completion of the Projecl.

714 The General Contraclor understands and acknowledges that the Wark referred o
i1 thie Contract For Construction may be only part of the Project and thal the
Project may include the construction of other structures or other construction
aciivilies on the same Site. The General Contractor shall conduct all its activities
a0 as not to interfere with the consiruction of, or operations within or from, other
structures on the Site.

21,5 The General Contracior shall not damage, endanger, compromise or destroy any
part of the Project or the Site, including by way of example and nol limitation,
worlk being performed by athors on the Site, monuments, stakes, benchmarks
and other survey points, utility services, and existing features or struclures on the
Site. Should the General Gontraclor damage, compromise or destroy any part of
the Project or the Site, the General Contractor shall be fully and exclusively
responsible for and bear all cosls associated therewith. In the event General
Contractor does not repair or replace any damaged portion of the Project or the
Site, the Owner shall have the option 1o make such repairs or replacements and
deduct the cost thereof from the balance of this Contract.
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3.4

3.5

31.6 The General Contracior shall be responsible for the removal of all surplus
material and debris occurring from the Work. Should the General Contractor fail
to maintain a clean and safe site, including the buildings being constructed
andior renovaled, the Owner shall retain the right to clean up and deduct the cost
of such from the contract price.

Compliance With Governmental Requirements. The General Contractor shall:

(i) comply with all applicable laws, statules, building codes, rules, regulations and
lawful orders of all governmental, public and quasi-public authorities and
agencies having jurisdiction over the Project;

(i) ahtain all necessary approvals and permits, including building permit(s), of all
governmental authorities having jurisdiction over the Work; provided, however,
that cily water fees and any other permit or impact fee, government fee, or
percolation tesling for septic system, shall be included in the contract amount as
an allowance; and

(iii} give all notices required of it by governmental authorilies relating to the Projecl.

Safety. Salety shall be a prime concern of the General Contractor at all times. The
General Contractar shall be responsible for and have control over the means, methods,
techniques, sequences and preceduras for coordinating and constructing the Work,
including Site safety and safely precautions and programs. If the Contract Documents
give specific instructions concerming  construction  means, melhods, technigques,
sequences of procedures, the General Contractor shall evaluate the jobsite safety
thoreol and shall be Tully and solely responsible for Lhe jobsite safely of such means,
methads, techniques, sequences or procedures. If the General Contractor determines
that such means, methods, technigues, sequences or procedures may not be safe, lhe
General Contractor shall give timely written notice o the Owner and the Professional
and shall not proceed with that portion of the Work without further written instructions
from the Professional. If the General Contractor is then instructed lo proceed with the
required means, methods, techniques, sequences of procedures without acceptance of
changes proposed by the General Contractor, the Owner shall be solely responsible for
any resulting loss or damage.

Concurrent Records. The General Conlractor shall, concurrently with performance,
maintain detailed records of activities on the Site.

As-Built Drawings. The General Gontractor shall maintain at the Site one copy of all
drawings, specifications, addenda, approved shop drawings, change orders, submittals,
and other modifications in good order and accuralely marked depicting all changes as
they occur during construction. The as-huill drawings shall be available at all times 1o the
Owner, the Professional(s), the Owner's consultants, and quality control and testing
agency personnel. The drawings shall be neally and clearly marked in color during
construction to record all variations made during construction, and the General
Contractor shall include such supplementary notes and details necessary to clearly and
accurately represent as-built construction; provided, however, that the as-built drawings
shall be kept electronically, and signed and sealed by the Professional, upon request of
the Owner.
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3.6 Bribes And Kick-Backs. The Gieneral Contractor shall not by any means:

(i) induce any person or entity employed in the construction of the Project to give up
any part of the compensation to which that person or entity is entitled;

(i) confer on any governmental, public ar guasi-public official having any authority or
influence over the Project, any payment, laan, subscription, advance, deposit of
money, services of anything of value, present or promised;

(i) offer nor accept any bribes or kick-backs in connaction wilh the Project from or 1o
any individual or entity, including any of its trade contractors, subcontractors,
consultants, suppliers or manufacturers of Project goods and materials; or

{iv) without the express writien permission of the Owner, call for or by exclusion

require  oF recommend the use of any subcontractar, consullant, product,

material, cquipment, system, process of procedure in which the General
Canlractor has a direct or indirect proprictary or other pecuniary interest.

3.7 Quality Control And Testing. The General Contractor shall develop and implement a
quality management program to insure quality construction, if required by the Ownar.
Unless otherwise specified in this Gontract For Construction, the Owner shall select the
quality control and testing agencies and pay for the cost of specified measures and tests
requited by the Construction Documents.  The General Contractor shall coordinate all
teste and inspections required by the Construction Documents, and the Gencral
Contractor shall arrange for tests and inspections 1o be conducted as necessary to avoid
any interference with the progress of Wark. No claims for extension of time or extra
costs will be allowed on account of any testing, retesling, inspection, re-inspection, or
rejection of Worl when defective or deficient Worl is found.

af  Incident Reporting. The General Contractor shall immediately notify the Owner and
Professional(s), both orally and in writing, of the nature and details of all incidents which
may adversely affecl the qualily or progress of the Wark including, but not limited to,
union jurisdictional disputes, accidents, delays, damages |0 Wark and other significant
nocurrences.

19  Hazardous Substances. The General Contractor shall immediately notify the Owner
and the Professional(s), both orally and in writing, of the presence and location of any
physical evidence of or information regarding, environmental contamination on the Site
{including but not limited to Hazardous Substances and petroleum releases) of which it
becomes, or reasonably cshould have become, aware. i the General Contractar
encounters environmental contamination  (including  but not limited to Hazardous
quhstances and petroleum releases), the General Gontractor shall (i) immediately stop
performance of Work on that portion of the Work affected by or affecting such
comamination: (i) secure the contaminated area against intrusion; (i) not disturb or
remove the contamination; (iv) not proceed, or allow any subcontractor or supplier to
proceed, with any wWork or other aclivities in the area affected by such contamination
uniil directed to do so by the Owner; and (v) take any other steps necessary 1o protect

life and heallh.

340 Owner's Use Of And Access To The Site. The General Contraclor shall perform the
wWork so as nol to interrupt any operations of the Owrer on the Site.
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341

4.1

5.10.1 The General Contractor understands and acknowledges that the Owner may
noed access o or use of certain areas of the Site or Work prior to the General
Contractor's achisvement of gubstantial Completion, and that such occupancy,
access or use shall not constitute the Owner's acceptance of any Work.

7.10.2 The General Contractor shall nol enter any Owner-occupied area of the Site o
Project unless firsl approved and scheduled by the Owner. The General
Conlractor understands and acknowledges thatl the Owner may incur damages il
lhe Owner's operations on the Sile are interrupted or impaired as & result of the
Worle.

5.10.3 The General Conlractor shall afford the Owner's OWwn forces, and other
consultants, rade contractors, subcontractors and suppliers, access 1o the Site
for performance of their activilics, and shall connect and coordinate its
conslruction and operations  with theirs as required by the GConstruction
Documents.

Cammissioning. The General Contractor shall, through the Owner's Representative,
achedule  and  coordinate all eguipment and sysiems starl-ups  and Project
comimissioning within its scope of the Wark.

3.11,1 The General Contractor shall provide the Owner with operation and maintenance
manuals and olher operational docurnentation not less than thirty (30} calendar
days prior to lhe required date of Final Gompletion to allow adeguale time for
{raining prior to commissioning and the Owner's occlpancy of the Project.

3.11.2 The General Contractor chall meet with the Owner’s personnel not less than
Ihirty (30) calendar days prior 1o the required date of Final Completion to
famniliarize and train them with respect 1o maintenance and use of the Project,
The appropriale Professional(s) will attend and assist with such familiarization
and training.

ARTICLE 4
GENERAL CONTRACTOR'S PERSONNEL, SUBCONTRACTORS, SUPPLIERS
AND SITE FACILITIES

Project Staffing. The General Contractor shall staff the Project with gualified and
designated individuals and entities responsible for its obligations and performance.

411 The General Contractor shall name a representative (the "General Contractor's
Representative”) 10 serve s its primary communication contact with the Owner

and the Professional(s).

412 The General Contractor shall employ persons skilled in the tasks assigned fo
them and shall contract with subcontractors and suppliers skilled in the tasks
assigned to them and capable of warking harmoniously with all trades, crafts and
nlher individuals on the Project. The General Contractor shall use its best efforts
to minimize the likelihood of any strike, work stoppage or other labor disturbance,
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4.2

4.3

413 The General Contraclor shall immediately remove from the Sile, far the duration
of the Project, any person malking an inappropriate religious, racial, sexual or
sthnic cormment, statement o gesture foward any other individual.

4.1.4 The General Contractor shall immediately remove from the Site, for the duration
of the Project, any person who is incompelent, careless, or nol working in
harmony.

415 The General Contractor shall be responsible to the Qwner far the acts and
omissions of its agents and employees, consultants, subcontractors and
suppliers,

Subcontractor | Supplier Contracts. The General Contractor shall enter into writlen
conlracts with its subcontractors and suppliers, and those writlen contracts shall be
consistent with this Contract For Construction. |t is the intent of the Owner and the
General Contractor that the obligations of the General Conlractor's subconiractors and
suppliers inure 1o the benefit of the Cwner and \he General Contractor, and that the
Owner be a third-party beneficiary of the General Contractor's agrecments with its
subeontractors and suppliers.

4921 The General Contractor shall make available to each cubenntractor and suppliar,
prior to the oxecution of written conlracts with any of them, a copy of the
pertinent portions of this Contract For Construction, including those portions of
the Construction Documents to which the subcontractor or supplier will be bound,
and shall require that each subcontractar and supplier shall similarly make copies
ol applicable parls of such documents available ta ils respective subconlractors
and suppliers.

422 The General Contracior chall include in its written contracts with its
subcontraclors and suppliers a provisian which containg the acknowledgment
and agreement of the subcontracior or supplier that it has received and reviewed
the applicable terms, conditions and  requircments  of this Contract For
Construction that are included by roference in ils written contract with the
(ioneral Contractor, and that it will abide by those terms, conditions and
reguirements,

423 The Gereral Contraclor's written contracls with its subcontractors and suppliers
shall preserve and profect the rights of the Owner and include the
acknowledgment and agreement of each subcontraclor or supplier that the
Ownet is a third-party beneficiary af the contract. The General Contractor's
agreements with its subcontractors and suppliers shall require that in the event of
default under, or termination of, this Gontract Eqr Construction, and upon regquest
of the Owner, the General Contractor's subcontractors and suppliers will perform
services for the Owner.

Resolution Of Trade Disputes. The General Contraclar shall promptly resolve claims,
complaints, labor disputes and disputes over assignment of work tasks by and among its
subcontractors and suppliers.
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4.4

n
s

5.2

5.3

5.4

Alcoholic Beverages and lllegal Drugs. Mo alcoholic beverages of illegal drugs are
permitted on any of Owner's properlics. Evidence of alcohol or drug use by an individual
will result in the immediate removal of the person from the job site.

ARTICLE 5
GOODS, PRODUCTS AND MATERIALS

Quality Of Materials. The General Contractor shall furnish goods, products, materials,
cquipmenl and systems which:

(i} comply with this Contract For Construction;

(i) conlorm Lo applicable specilications, dascriptions, instructions, drawings, data
and samples;

(iii) are now (unless otherwise specified of permitted) and without apparent damage;

{iv) are of quality, strength, durability, capacily or appearance equal lo or higher than
thal required by the Construction Documents,

{v) are merchantable;
i) are free from defects; and

(viiy are beyond and in addition to those required by manufacturers' or suppliers’
specifications where such additional items are required by the Construction

Documents.

Installation And Use Of Materials. All goods, products, materials, equipment and
systems named or described in the Construction Documents, and all others furnished as
equal thereto shall, unless specifically slated atherwise, be furnished, used, installed,
employed and protected in strict compliance with the specifications, recommendations
and instructions of the manufacturer or supplier, unless such specifications,
recommendations or instructions deviale from accepted construction practices, or the
Construction Documents, in which case the General Contractor shall so inform the
Owner and the appropriate Professional and shall proceed as directed by that
Professional, unless otherwise directed by the Owner, The General Contractor shall
coordinate and interrelate all trade contracts, and subcontracts to ensure compatibility of
goods, products, materials, equipment and systems, and validity of all warranties and
guarantees, required by the Construction Documents for the Waork.

Unsuitable Materials. The General Contractor shall inform the Owner of goods,
products, malerials, eguipment or systems which the General Contractor knows are
uneuitable o unavailable. Approval by the Owner and a Professional of substitute
goods, products, materials, equipment or systems doss not mean of imply final
acoceplance by the Owner and Professional if such items should be defective or not as
previously represented.

Brand Name or Alternate. Notwithstanding the foregoing, if a product or setvice has
heen identified in the specifications by brand name, auch identification is intended to be
descriptive and not restrictive and is to indicate the quality and characteristics of service
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that will be acceptable. However, if the General Contractor proposes to furnish an
alternate product or service after \his Contract For Construction has been fully executed,
the General Contractor shall receive the written suthorization from the Professional and
Owner prior to incorporating such alternate product or service into the Work. AN
alternate (o the product/material spocified will only be considered if the product/material
is not readily available to mest the construction schedule.  Also, such alternate will
require cost comparison evidence and if found to be less expensive than the specified
malerial, the Owner will be entitled to a aredit for the cost difference.  For purposes of
this paragraph, an alternate shall be defined as a product or material differing
substantially in quality and characteristics from the product or material set forth in the
Contract Documents, If the Contract Documents specify an “or equal’ product of
malerial, an equal is defined as a product or material with the same quality or
characteristics as that specified, bul differing in brand name.

Defective Materials. If during or prior lo construction operations the Owner or
Professional rejects any porlion af the Waork on the grounds that the Wark or materials
are defective, the Owner of Professional shall give the General Contractor written notice
of the defect. The General Contractor shall then have seven (7) calendar days from the
date the notice is received to correct the defective condition.

Security For The Project. The General Contractor shall provide security far the
Project, including but not limited to security for its Work in progress and for the goods,
products, materials, efuipment, systems, construction machinery, lools, devices and
other ftems required, used or to be used for ils scape of the Work, whether stored on or
off site by the General Conlractor, its subcontractors, materialmen or others under its

sUpervision.

Material Safety Data Sheets. If any chemicals or materials or products containing toxic
substances are o be used at any fime during this contract, the Gieneral Contraclor shall
keep copies of all malerial safety data shoets on file with lhe contract documents located
in the field office.

Payment for Materials. Unless otherwise provided in this Contract far Construction,
payments shall be made on account of materials and eqguipment delivered and suitably
=tored al the site for subsequent incorporation in the Work. Payment for materials and
equipment stored on or off the site shall be conditioned upon compliance by the General
Contractor with procedures satisfactory to the Owner 10 establish the Owner’s title to
such materials and equipment or otherwise prolect the Owner's interest, and shall
include the costs of applicable insurance, slorage and transportation to the site for such
materials and equipment stored off the site.

ARTICLE 6
DOCUMENTS AND INFORMATION

information From Owner. The Owner shall provide the General Contractor with
information roasonably necessary lo assist the General Contractor in petforming its
services including, if applicable:

(i) the Site legal description and any required survey;
{ii} il writlen and tangible material in its possession concerning conditions below

Page 50 of 87

SanCiCLUMER P2 PROCURERMENTU 2T Lzeshin g Health Clinic ' Tl A Tl T L



6.2

5.3

6.4

7.

72

ground at the Sie;

{iif} if the Projec! involves an existing structure, all avallable as-buill drawings, record
drawings, plans, specifications and structure syslem information with respect 10
such structure; and

(iv) the Owner's pertinent Project dates and key milestone dates.

Resolution Of Questions. The General Conlractor shall resolve all gueslions
concerning the Construction Documents with he Professional who has prepared the
documents.

Processing Of Documents. When requested to do so by the Owner, the Gieneral
Contractor shall process documenis, and provide other reasonably required drawings,
services and certifications, necessary to enable the Owner to (i) oblain financing or
insurance for the Project; (i) obtain approvals, permils and Certificates of Occupancy for
the Project not otherwisc required to be oblained by General Contractor; and (i)
represent that the Work complies with requirements of governmental agencies having
jurisdiction over the Project.

sufficiency Of Owner Information. The furnishing of information by the Owner o the
General Contractor shall not relieve the General Contraclor of respansibilities contained
elsewhere in this Contract For Canstruction 1o evaluale information and documents
pravided by the Owner and the Genecral Contractor shall timely notify the Owner in
writing of any additional infarmation needed or services required from the Owner in order
for the General Contractor to perform the Work.

ARTICLE 7
SUBMITTALS

submittal Schedule. The General Contractor shall imely prepare and transmit to the
designated Professional a schedule for provision of all anticipated submittals. The
schedule shall (i) include submiltals required by the specifications; (i) be in a format
acceptable to the Professional: and (i} set forth specific dates for submission of the
listed submittals. The General Contractor shall review and approve all submittals prior to
cubmission to a Professional.

Processing Of Submittals. The General Gontractor shall in timely fashion review,
approve if appropriate and forward submittals 1o the Professional(s) for review and
approval along with such detail and information as the Professional requires. Mo part of
the Worlk dealt with by a submilial shal he fabricated or performed until such approval
has been given.

791 A Professional is responsible 1o the Owner, but not to the General Contractor, to
vorify  that the submillals conform to the design concept and functional
requirements of the plans and specifications, that the detailed design portrayed in
shop drawings and proposed equipment and materials shown in submittals are of
the quality specified and will function properly, and that the submittals comply
with the Coniract For Censtruction,

750 The General Contractor shall perform no portion of the Work for which the
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8.1

7.2.3

724

Contract Documents require submittal and review of shop drawings, product
data, samples or similar aubmittals until the respeclive submittal has been
approved by the Professional. The Work shall then be performed in accordance
with the approved submittals except thal the General Contracior shall not be
relieved of responsibility for deviations from requirements of the Contracl
Documents by the Professional's approval of shop drawings, product data,
samples or similar submitlals unless the General Contractor has specifically
informed the Professional in writing of such deviation at the time of submittal and
(i) lhe Professional has given wrillen approval 10 the specific devialion as a minar
change in the Work; or (i) a change order or construction change directive has
been issued authorizing the deviation. The General Gonlractor shall not be
relioved of responsibility for errors of omizsions in shop drawings, product data,
samples or similar submittals by \he Professional's approval thereof.

The Professional will review and approve, of take ather appropriate action, upon
the General Coniractor's submillals such as shop drawings, producl data and
samples, bul only for fhe limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents.
The Professional’s action will be taken with such reasonable promplness as 10
cause no delay in the Work or in the activitics of the Owner, General Contracior
or separate conlractors, while allowing sufficient time in the Professional's
judgment to permil adequate raview. Review of such submittals is not conducted
for the purpose of determining lhe accuracy and completenass af other details
such as dimensions and guantities, or for substantialing  instructions  for
installation or performance of sruipment or systems, all of which remain the
responsibility of the General Contractor as required by the Contract Documents.
The Professional’s review of the General Gontractor's submiltals shall not relieve
the General Contractor of its ahligations hereunder, and the Professional's
review shall not constitute approval of safety precautions of, urless otherwise
specifically stated by the Professional, of any construction means, methods,
technigues, scquences or procedures. The Professional's appraval of a specilic
itemn shall not indicate approval of an assembly of which the item is a component.

By approving and submitting shop drawings, product data, samples and similar
submitials, the General Contractor represents that the General Contractor has
determined and verified materials, field measurements, and field construction
criteria relaled thereto, or will do g0, and has checked and coordinated the
information contained within such submittals with the requircments of the Wark
and of the Contract Documents.

ARTICLE 8
GENERAL CONTRACTOR'S INSPECTION AND CORRECTION
OF DEFECTIVE OR INCOMPLETE WORK

Rejection And Correction Of Work In Progress. During the course of the Project, the
General Contractor shall inspect and promptly, whether al the direction of the
Protessional, Owner, or the General Contractor itself, reject any Wark (i) which does not
conform to the Caonstruction Documents; or (i) which does nol comply with any
applicable law, statule, building code, rule or regulation of any governmental, public and
quasi-public authorities and agencies having jurisdiction over the FProjecl.
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8.2

83

811 The General Contractor shall promplly correcl of require the correction of all
rejected Work, whother ohserved before or afler Substantial Completion and
whether or not fabricated, installed or completed.

8.1.1.1 The General Contractor shall bear all costs of correcting Wk, including
additional losting and inspections and compensation for all services and
expenses nocessitaled by such corrections for Work thal does not
conform to the Construction Documents.

g.1.1.2 The General Contractor shall be compensated far all costs of correcting
Work, including additional testing and inspections and compensation for
All services and cxpenses, including bul not limited to general conditions
for extended time, necessilated by such correction for Work installed per
the Construction Documnents that is later determined by others to not
comply with any applicable law, stalute, building code, rule or regulation
of any governmental, public or quasi-public authority or agency having
jurisdiction over the project. The General Contractor is not responsible
far conformance of the Construction Documenls with any applicable laws,
nodes, stalutes, rules or regulations.

812 The General Contractor shall bear the cosl of correcting destroyed or damaged
Work, whether completed or partially completed, of the Owner or other trade
contraciors or subcontractors caused by the General Conltractor 's porrection or
removal of rejected Work, due 1o lack of conformance to the Construction
Documents, |f the General Contractor fails to correct any destroyed or damaged
work, the Owner may take such steps as arc necessary lo repair or replace lhe
destroyed or damaged wark and deduct the cost hereof from this cantract.

Covered Or Concealed Work. If a portion of the Work has been covered, the General
Contractor shall, if -notified 1o do so0 by the Owner or a Professional, uncover the
designated portion for ohacrvation and then replace it.

a2 |f the designated portian of the Waork was covered confrary to the request of the
Owner or the Professional, or 1© requirements. specifically expressed in he
Construction Documents, the General Gontractor shall receive no additional
compensation for the costs of uncovering and replacement or modification of the
Construction Schedule.

g2.9 |f the designated portion of the Work was covered prior o a specific request by
the Owner or the Professional that It remain uncovered, the General Contractor
shall receive additional compensation for the costs of uncovering and
replacement  or maodification of the Construction Schedule(s) only if the
designated portion of the Work was in conformance wilh the Construction
Documents.

Acceptance of Non-conforming Work. If the Qwner prefers to accept Work which is
not in accordance with the requirements of the Contract Documents, the Owner may do
oo instead of requiring its removal and correction, in which case the Construction Price
shall be reduced as appropriate and equitable.  Such adjustment shall be effected
whether or not final payment has been made.
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9.1

4.2

9.3

9.4

9.5

ARTICLE B
CHANGE ORDERS AND CHANGES TO THE WORK

Change Order Requests. Any party to the conslruction process may request changes
10 the Work, compensation or applicable schedules after execution of this Contract, and
without invalidating this Contract. Unless olherwise specified hercin, the Professional
shall prepare the change arders and construction change directives. All Change Order
requests shall be in writing and approved prior 1o the work which is the subject of the
Change Order being completed, unless atherwise stated herein.

911 Wilh respect to suich requesis for changes by the General Contractor, the
General Contraclor shall prepare and submit written change order requests 1o
the designated Professional and Owner.

917 With respecl to requests for changes by parties other than the General
Contractor, the General Conlractor shall promptly review and respond in writing
to change order requesls submitted by a Professional,

g1.3 When requested to do 50, the General Contractor shall prepare and submit to a
Profossional drawings, specifications of ather data in support of a change order
request.

9.1.4 Each change order shall include time - and monctary impacts of the change,
whether the change order is considerad alone or with all other changes during
the course of the Project.

Owner-Directed Changes. The Owner may unilaterally direct the General Contractor 1o
implement changes in he Work so long as the Work the Owner is reguiring is nof
outside of the general scope of this Conlract For Conslruction, and the General
Contractor, upon written direction from the Ownar, shall proceed wilh such change-

Professional-Directed Changes. A Prafessional, without the Owner's prior approval,
may authorize or direct the General Contractor to make minor changes in the Work
which are consistent with the intent of the Construction Documents and which do not
involve a change in Project cosl, time for canstruction, scope, of approved design
alements, and the General Gontracior shall promptly carry out such changes. Any such
minor changes shall be implemented by writlen field order and executed by the General
Contraclor,

Administration Of Changes. The Professional and Owner will administer and manage
all change order requests and change orders and will prepare required drawings,
specifications and other supporting data as nccessary in connection with minor changes,
change order requests and change orders.

Compensation For Changes. With respect to all change order requests involving
oredil to the Owner or additional compensation 1o the General Contractor, the General
Contractor shall (i} obtain from subcontractors and suppliers the best possible price
guotations; (i) review such guotations fo ascertain whether they are reasonable; (iii}
prepare an itemized accounting together with appropriate supporting data, including
reasonable expenditures by, and savings 10, those performing the Work involved in the
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9.6

8.7

proposed change; and (iv) pravide a reasonable price quotation to the designated
Professional.

9.5.1 If price guotations for change order requests are determined by the Professional
to be unreasonable, the General Contractor  shall, in writing, justify gaid
quolations or provide additional back-up materials. If after review ol the
additional information the Professional determines the quotation is unreasonable,
the Owner may require that the subject Wark be performed on a time and

matetial basis.

g.59 The General Contractor and its subcontractors and suppliers shall be allowed no
additional compensation for any costs, fees or expenses incurred in performing
corvices already required by this Contract Far Construction, and shall nol be
chtitled to additional reimbursement for home-office, other non-job-site or indirect
overhoad expenses, of tools noccessary for construction.

9.5:9 Itis the responsibility of the General Gonlractor to review and approve all pricing
of additional worlk required of its subcontractors and suppliers.

9.5.4 Additional waork which is not part of the Contract Documents and which does not
impact the critical path shall require an excculed change order and is not enlitled
to an extension of time but the General Contractor shall be reimbursed the aclual
incurred costs and expenses paid (o subcontractors and suppliers plus a markup
of five percenl (5%) to cover General Conditions, Management Fee and
averhead and profit,

9.5.4.1 The above conditions apply to the General Conlractor's subcontractor
and sub-subcontractor.

055 Additional work which is not part of the Contract Documents and which does
impact the critical path shall require a change order and the General Confractor
i« entitled to an oxtension of time and the actual incurred cosls and expenses
paid to subcontractors and suppliers plus a markup of ten percent (10%) to cover
General Condilions, Management Fee and overhead and profil. See Paragraph
16.2.3.

9.5 5.1 The above conditions apply 1o the General Contractor's subgontractor
and sub-subcontractor.

Performance Of Changes. Upon receipt of a field order or change order, changes in
the Work shall be promptly performed. All changes in the Waork shall be performed under
applicable conditions of the Construction Documents.

Disputes Regarding Changes.

971 Regardiess if there Is a dispute (i) that a change has oceurred; (i) whether a
change in the Work will result in adjustment of compensation or applicable
echedules: or (i) as to the amount of any adjustment of compensation or
applicable schedules, the change shall be caried out if the Owner issues a
Construction Change Directive. No claim shall be prejudiced by performance of
the Work =o long as the Owner is notified of the claim in writing prior to
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performance of the Work which is the subject of the dispute and the party
dispuling the decision of the Qwner recites the reasons for ils dispute in the
written notice. Failure 1o notily the Owner in writing shall constilute a waiver of
any claim resulting from the change.

9.7.2 Inthe evenl a change order request is approved by the Owner in the absence of
an agreement as to cost, time, of both, the appropriale Professional will (i)
receive and maintain all documentation pertaining therelo; (i) oxamine such
documentation on the Owner's behalf; (i) take such other aclion as may be
reasonahbly necessary of as the Owner may request; and (iv) make a wrilten
recommendalion to the Owner concerming any appropriale adjustment in the
Consiruction Price or ime.

979 A Construction Change Directive ia a wrillen order prepared by (he Professional
and signed by the Owner and the Professional, directing a change in the Work
prior to agreemenl on any change in the contract price, time or both. The
issuance of a Construction Change Directive does nol invalidate the Contract for
Construction. A Construction Change Directive shall be used in the absence af
agreement on the terms of a Change Order. If the Directive provides for a
change in the confract price, the adjusiment shall be based on one of the
following:

(i) mutual acceptance of a lump sum properly itemized and supported by
sufficient substantiating data to permit evalualion;

(i unit prices stated in the Contract Documents or subsequently agreed
Upon,

(i) sost (o be determined in & manner agreed upon by the parlies and a
mutually acceptable fixed or porcentage foe; of

(iv)  assel forth below.

9.7.4 The General Contractor shall promptly proceed with the Work upon receipt of a
Construction Change Directive, and shall immediately advise the Professional of
any disagreement with the method of compensation set forth in the Directive.

975 The General Contractor shall sign the Construction Change Directive if the
General Contractor agrees with Lhe adjustment in the time or contract price.
Upon signature, the Change Order Directive shall be effective as a Change
Order.

976 If the General Contractor does not respond promptly or disagrees with the
method of adjustment, the method of adjustment shall be determined by the
Professional on the basis of reasonable expenditures and savings ol those
petforming the Work Attibutable to the change, and shall include a reasonable
allowance for overhead and profit. [n cuch case, the General Contractor shall
keep and present to the Profossional an itemized accounting together with
appropriate supporting data. Unless otherwise specified herein, costs shall be
limited to:
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9.8

{i) costs of labor, including social secunity, unemployment insurance, fringe
henefits required by agreement or custom, and worker's compensation
insurance directly altributable to the change;

(ii) costs of malerials, supplies and equipment, including the cost of
transportation, whether incorporated or consumed direcily aitributable to
the change;

{iii) rental costs of machinery and equipment, cxclusive of hand lools,
whether rented from the General Coniractor or others directly altributable
to the change,

(iv) cosls of premiums lor all bonds and insurance, permit fees; and sales,
Luse or similar laxes related to (he Work directly attributable to the change;
and

(v additional costs of supervision and lield office personnel clirectly
attributable to the change.

9.7.7 The amount of credit lo be allowed by the General Cantractor 1o {the Owner for a
deletion or change which results in a not decrease in the contract price shall be
the actual net cost as confirmed by the Professional.  When Lhere are both
increases and decreases in the Work, the allowance for overhead and profit shall
be figured on the hasis of net increase, it any, of the change.

g.7.8 Pending final determination of the iotal cost of the Change Directive, amounts nal
in dispute shall be included in future invoices for payment, accompanied by the
Change Order. For costs in dispute, the Professional shall make an interim
determination for purposes of monthly certification for payment for those costs.
Either party may then submit a claim according to other provisions contained
herein,

Necessity For Signed Writing. No act, onission of course of dealing shall alter the
requirement that change orders shall be in writing and sighed by the Owner, and that
change orders are the cxclusive method for effecting any adjustment to compensalion or
applicable schedules. The General Gontractor understands and agrees, on behalf of
teell and its subcontractors and suppliers, that neither compensation nor applicable
schedules can be changed by implication, oral agreement, of unwritten change order.

ARTICLE 10
FINANCIAL CLAIMS AND LIENS

Motification Regarding Liens. The General Contractor shall immediately notify the
Owner and Professional(s), both orally and in wiiting, of the nature and details of any
mechanics' liens, construction liens, General Contractor's trust fund claims, or claims of
any type made by anyone against the Owner, the Professional(s), the General
Contractor or any subcontractor or supplier of any of them or against the Project whether
ar not such claims arise from the Work.

Discharge Of Liens. The General Contractor shall take all action necessary o obtain
the prompt discharge of any liens or claims liled against the Project for which the
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1.4

General Contractor has been paid. T any lien or claim filed is not discharged and
released by the claimant, the General Contractor shall, within a reasonable period of
time, but in no event more than fourteen (14} calendar days after request and at its own
cost, promptly obtain discharge and release of, or indemnity for, such lien or claim by
providing or filing, as appropriate, the requisite bond.

ARTICLE 11
OWNER'S CONSULTANT(S), PROFESSIONAL(S) AND
CONSTRUCTION ADMINISTRATION

Owner's Designated Professional Representative. Unless otherwise direcled by the
Owner, one designated Professional shall act as the Owner's design representative from
\he effcctive date of this Contract For Gonstruction until one (1) year from the date of
achievement of Substantial Completion.

i1.1.1 The Professional so designated will be the Owner's design representative churing
performance of the Work and will consull with and advise the Owner on all
design and technical matters.

11.1.2 The designated Professional will act as initial inlerpreler of the requirements of
this Contract For Construction and as the Owner's advisor on claims.

Professional Site Visits. The Professional(s) will visit the Site with sufficient frequency
for familiarization with the progress and guality of the Work and 1o inspect the Work to
determine compliance of the Work with (i} this Gontract For Construction, including
approved shop drawings and other submittals; (i} the Conslruction Schedule; and (i)
applicable laws, statutes, building codes. rules or regulations of all governmental, public
and guasi-public authorities and agencies having or asserting jurisdiction over the
Froject.

Professional Rejection Of Work. The Professional{s) may disapprove or reject Work
which does not comply with (i} this Contract For Construction including approved shop
drawings and other submiltals; or (ii} applicable |aws, statules, building codes, rules of
regulations of any governmental, public and quasi-public authorities and agencies
having or asserting jurisdiclion over the Project.

Professional Evaluations.

{1.4.1 The Professional(s) will review and avaluate the results of all inspections, tests
and writien reporls required by this Contract For Construction and by any
governmental entity having or asserting jurisdiclion over the Project. The
Professional(s) will take appropriate action on test results, including acceplance,
rejection, requiring additional testing or corrective work, or such other action
deemed appropriate by the Professional(s), The Professional(s) will promptly
reject Work which does nat conform to and comply with testing requirements.

11.4.2 The Professional(s) may reguire inspection or testing of any Work in addition lo
that required by this Centract For Canstruction or governmental entities having or
asserting jurisdiction over the Project when such additional inspections and
testing is necessary or advisable, whether or not such Work is then fabricated,
installed or completed. The Professional(s) will take appropriate action on all
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11.5

11.6

12.1

such special testing and inspection reports, including acceptance, rejection,
requiring additional testing ar corractive work, or such olher action deemed
appropriate by the Professional(s).

Professional Submittal Activities. The Professional(s) will review and approve, reject
or lake other appropriate action on submitlals such as shop drawings, product dala,
samples and proposed equal materials or equipment and requested substitutions within
not more than fourteen {14) calendar days, and will nol approve any submittals unless
such submittals conform with (i) the Project design concept; (i) this Contract For
Construction; and (iil) the Owner's hudgeted Total Project Construction Cost. A
Professional's review of submittals shall not constitute final acceptance of materials or
equipment furnished or inztalled if such malerials or equipment should be defective or
not as represenied by approved submitlals or as otherwise required by the Caonslruction
Documenls. The General Caontractor remains responsible for doiails and accuracy, for
confirming and correlating all quantities and dimensions, for selecting fabrication
processes, for lechnigques of assembly, and for performance of the Waork,

Professional Interpretations. A Prafessional will, when reguested to do so i writing
by the General Gonlractor, promptly and so as to cause no u nnecessary delay, render
written or graphic interpretations and decisions necessary for the proper execution of the
Waorl, A Professional's inlerpretations and decisions relating to artistic effect shall be
final if not inconsistent with this Contract For Construction.

Professional Change Order Activities. The Professional(s) will consull with and
advise the Owner concerning, and will adminisler and manage, all change order
requests and change orders on behalf of the Owner.

Professional Pay Application Activities. The appropriale Professional will review
applications for payment, including such accompanying data, information and schedules
as lhe Professional requires, to dotermine the amounts due o the General Contractor
and shall authorize payment by the Owner to e General Contractor in writing. After the
Wark is dotermined to be finally complete and lhe Professional determines that the
General Contractor has completed the Worlk, the Professional will determine whether the
General Contractor is entitled to final payment, and if so will so certify 1o the Owner in
wiriling.

Professional Relationship To General Contractor. The duties, obligations and
responsibilities of the CGeneral Contractor under this Contracl Far Construction shall not
be changed, abridged, altered, discharged, released, or satisfied by any duty, obligation
or rosponsibilily of any Professional, The General Contractor shall not be a third-party
beneficiary of any agresment by and belween the Ownet and any Professional. The
duties of the General Contractor to the Owner shall be independent of, and shall not be
diminished by, any duties or obligations of any Professional to the Owner.

ARTICLE 12
INSPECTION, CORRECTION OF WORK,
AND PROJECT CLOSE OUT
Substantial Completion. Substantial Completion of the Waork shall be deemed to have
oceurred on the later of the dates that e Work passes a Substantial Completion
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inspection, and the required Substantial Completion documentation and items have
heen produced.

1211 When the General Gontractor believes that the Work is substantially complete, it
shall notify the Owner and the appropriate Professional thal its Work is ready for
a Substantial Completion inspection.

12.1.2 Al or prior to the Substantial Gormpletion inspection, the General Contractor will
prepare and fumish to the Prolessional a Declaration of Substantial Campletion,
which at a minimum must:

(i) contain a blank for entry of the date of Substantial Completion, which date
will fix the commencement date of warranties and guaranties and allocate
between the Owner and the General Gontractor responsibility for security,
utilities. damage to the Work and insurance;

(i) include a list of items to be completed or comrected and stale the time
within which the listed items will be completed or corrected; and

(iii) contain signature lines for the Owner, the General Gontractor and the
Professional.

12.1.3 Upon receipt of notification from the General Contractor the appropriate
Professional will coordinate with the Owner and the General Contracior a date for
inspection of the Work to determine whether the Work is substantially complete.

1214 At inspection(s) to dotermine whether the Work is substantially complete, the
Professional will:

(i) inspect the Work;
{ii) list additional items to be completed or corrected; and

(iiy  determine, in consultation  with  the  Owner, whether Substantial
Completion of the Work has occurred.

1215 If the Work is determined nol 1o be substantially complete, the Work shall be
prosacuted until the Work is substantially complete and the inspection process
shall be repeated at no additional cost 10 the Owner until the Worlk is determined
to be substantially complete.

12.1.6 On or prior to the required date of Substantial Completion, the General
Contractor shall deliver to the appropriate Profossional keys, permits, (he
cortificate of oceupancy, and other necessary and customary documents and
items pre-requisite for the Owner's occupancy and use of the Work for its
intended purpose. The Professional will obtain and review Substantial
Completion documentation and items, and will inform the General Contractar of
any deficiencies.

1217 When the Owner, the General Contractor and the appropriate Professional agree
that the Work has passed the cubstantial Completion inspection and the General
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Contractor has produced the required aubstantial Complelion documentation and
items, they shall each sign the Declaration of Subslantial Completion declaring
the Waork substantially complele and establishing the actual date of Substantial
Completion, The Declaration af Substantial Completion shall also include a list of
and timeline for the completion of Work needing completion and correction.
Failure of the General Contracior 10 include an item on the list does not alter the
responsibility of the General Contractor to complete all Work in accordance with
this Gontract for Construction.

12.1.8 The General Contractor shall promplly correct the Wark properly rejected by the
Prafessional or failing to conform to the requirements of this Contract for
Gonstruction, whether discoverced before or after Substantial Gompletion and
whether or not fabricated, installed or completed.  Cosls of correcting the
rejected Work, including additional testing and inspections and compensation for
the Professional's services and cxpenses made necessary thereby, shall be at
the General Contractor's expense.

12.1.9 Substantial Gompletion must be accompanied by a Certificate of Cceupancy,
unless the Certificate of Qccupancy is unatlainable outside of the General
Contraclor's control,

122 Final Completion. Final Completion of the Wark shall be deemed to have occurred on
the later of the dates that the Work passes a Final Completion inspeclion and that the
Gencral Contractor has produced all required Final Completion close-out documentation
and items. Final Completion shall not be deemed lo have occurred and no final payment
shall be due the General Contractor ar any of ile subcontractors or suppliers until the
Waork has passed the Final Completion inspection and all required Final Completion
close-oul documentation and items have been produced to the Owner by the General
Contractor.

12 21 When lhe General Contractor believes the Work is finally complete, the General
Contractor shall notify the Owner and the appropriate Professional that the Work
is ready for Final Completion inspection,

{2.2.2 Upon receipt of such notification from the General Gontractor, the Professional
will coordinate wilth the Owner and the General Contractor a date for inspection
of the Wark to delermine whether the Work is finally complete.

1o 99 At the Final Completion inspection to determine whether the Waork is finally
complete, the Professional will:

(i) inspect the Wark;

(il determing whether all items on the list included with the Declaration of
Substantial Completion have been satisfactorily completed and corrected,

{iif) determing whether the Work complies with (a) this Conlract For
Construction: (b) applicable laws, ctalutes, building codes, rules or
regulations of all governmental, public and quasi-public authorities and
agencies having jurisdiction over the Project; and (c) applicable
installation and workmanship standards;
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(iv) determine whether required inspections and approvals by the official{s}
having or asserling jurisdiction over the Projecl have been satisfactorily
completed; and

{v) determine, in consullation with the Owner, whether the Waork is finally
complete,

1224 |f the Work is not finally complele, the General Contractor shall continue 10
prosecute the Work, and the inspection process shall be repeated at no
additional cost to the Owner, until the Work is finally complete.

12.2.5 On or prior to the date of Final Completion, the General Gontractor shall deliver
to the appropriate Professional the following Final Completion close-out
documentation and items:

(i) all operating and instruction manuals nol previously produced churing
commissioning and required maintenance slocks;

(i) lwo (2) sets of as-built drawings and markups:

(iniy certification and affidavit that all insurance required of the General
Contractor beyond final payment, it any, is in effect and will not be
sanceled or allowed o expire without notice 10 the Owner;

{iv) written consent of the surely(ies), if any, 10 final payment;

(v full, final and unconditional waivers of mechanics o construclion liens,
roleases of General Contractor's trusl fund or similar claims, and release
of security interests or encumbrances on the Project property from each
contractor, subcontractor, supplier or other person or entity who has, or
mighl have a claim against the Owner or the Owner's property;

{ui) full, final and unconditional certification and affidavit that all of the General
Contractor's obligations lo contraclors, subcontractors, suppliers and
ather third parties for payment for labor, materials or equipment refated to
the Project have been paid or otherwise satisfied;

{viip all written warranlies and guarantces relaling 1o the labar, goods,
products, materials, equiptient and systems incorporated into the Wark,
endorsed, countersigned, and assigned as necessary:

(viiiy affidavits, releases, bonds, waivers, permits and other documents
necossary for final close-out of Work

{ix] a list of any itemn(s) due but unable to be delivered and the reasan for
non-delivery;

(%) spare parts and altic stock. if any; and
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13:1

153.2

{xi) any other documents reasonably ard customarily required or expressly
required herein for full and final close-out of the Waork,

12.2.6 The appropriate Professional will review and determine the sufficiency of all Final
Completion close-out documentation and items required for Final Completion
which are submitted by the General Contractor, and will immediately inform the
General Contractor about any deficiencies and omissions.

ARTICLE 13
GENERAL CONTRACTOR'S WARRANTIES AND GUARANTEES

One-Year Warranty. In addition lo the warranties and guarantees sel forth elsewhers in
this Contract For Construction, the General GContractor, upon request by the Owner or
the Professional, shall prompily correct all failures or defects in the Work for a period of
one (1) year after the actual date of Substanlial Completion, or the dale of acceptance
by the Owner, whichever is lator.

13.1.1 The General Contractor shall schedule, coordinate and participate in a walk-
through inspection of the Work one (1) month prior to the expiration of the one-
year correction period, and shall notify the Owner, the appropriate
Professional(s), and any necessary subcontractors and suppliers of the date of,
and request (heir parlicipation in, the walk-through inspection.  The purpose of
the walk-through inspection will be to determine if there are defects or failures
which require correction.

13.1.2 Should the General Contractor fail to promptly correct any failure or defect, the
Owner may lake whatever aclions it deems necessary lo remedy the failure or
delect and lho General Contractor shall promptly reimburse the Owner for any
expenses or damages it incurs as a result of the General Contractor 's failure 1o
correct the failure or defect.

Express Warranties And Guarantees — General Contractor. In addition to the
warranties and guarantess set forth elsewhere herein, the General Contractor expressly
warrants and guarantees to the Owner:

(i) that the Work complies with the Construction Documents;

{ii} that all goods, products, malerials, equipment and systems incorporated into the
Wark conform to applicable specifications, descriptions, instructions, drawings,
data and samples and shall be and are (a) new (unless otherwise specified or
permitted) and without apparent damage or defect; (b) of quality equal to or
higher than that required by the Canstruction Documents; and (c) merchantable;
and

(i) that all management, supervision, labor and services required for the Work shall
comply with this Contract For Construction and shall be and are performed in a
workmanlike manner,

(iv) Al work shall be guaranteed for one (1) year alter completion and acceptance
urnless otherwise specified.  The guarantees are 10 ke construed as being
supplemental in nature and in addition to any and all other remedies available to
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13.3

13.6

14.1

14.2

14.3

14.4

the Owner under the laws of the Slate of Florida.

Express Warranties And Guarantees - gubcontractors And Suppliers. The General
Contractor shall require that all of its subcontraclors and suppliers provide written
warranties, guarantees and other undertakings lo the Owner and the General Contraclor
in a form identical lo the warranties, guarantees and other undertakings set forth in this
Contract For Construction, including the warranties, guarantees and undertakings set
torlh in this Article, which warranties, guarantees and undertakings shall run to the
benefit of the Owner as well as the General Contractor.

Non-Exclusivity And Survival. The warranties and guarantees sel forth in this Aricle
shall be in addition to all other warranties, express, implied or statutory, and shall survive
the Owner's payment, acceptance, inspection of or failure 10 inspect the Work, and
review of the Construction Documents.

Non-Limitation. Nothing conlained in Paragraph 13.1 shall be construed to establish a
period of limilation with respect to the General Contractor's obligations under this
Contract For Construction. Paragraph 13.1 relates only to the General Caonlractor’s
specific obligations with respect to the Work, and has no relationship to the time within
which the General Conlractor's contraciual obligations under  this Contract For
Construction may be enforced, nor to lhe time within which proceedings may be
commenced to establish the General Contractor 5 liakility with respect 1o any conlractual
ahligations pursuanl to Paragraph 13.1 or contained glsewhere herein.

commencement Of Obligations. Unless otherwise specilied, all of the General
Contraclor's warranty and guaranty obligations, including {he time period(s) for all writlen
warranties and guarantees of specifically designated aquipment required by the
Construction Documents, shall begin on the aclual date of Substantial Completion.

ARTICLE 14
OWNER'S DUTIES, OBLIGATIONS AND RESPONSIBILITIES

Timely Compensation Ot General Contractor, The Owner shall timely compensate
the Gencral Contractor in accordance with this Contract For Construction, and in
aceordance with Part VII, Ghapter 218, Florida Statutes.

Payment For Testing. Unless otherwise required to be provided by the Gencral
Contracior in its scope of services, Ownor shall secure and pay for all Project testing
pursuant to the Sehedule of Values.

Owner Review Of Documents. The Owner shall review documents prepared by the
General Contractor in a timely manner and in accordance with schedule requirements.
Review by the Owner shall be solely for the purpose of determining whether such
documents are generally consisient with the Owner's inlent, No review of such
documents shall relieve the Gieneral Contractor of any of its responsibilities.

atatus Of Owner. The Owner shall not have control ar charge of construction means,
methods, technigues, sequences or procedures, or for safety precautions and programs
in connection with the Work, nor =hall the General Contractor, for any of the foregoing
purposes, be deemed the agent of the Owner.
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14.5

15.3

Owner's Utilities. The Owner shall provide water, gas and electrical energy only as
{hey exist at the Site prior to the start of construction. The General Contractor shall be
responsible to provide and pay for connections 1o, extensions from and means of using
these utilities, unless atherwise specified herein.

14.5.1 The Owner will pay utility company bills for water, gas and electrical encrgy
which is reqguired for the Project and which passes through the Cwner's meters,
However, the Owner shall not pay for (i) water which is expended without proper
regard for ecological and conservation considerations; (i) eloctrical energy
expended in electric heating devices; or {iii) utilities for General Contractor’s field
offices.

14.5.2 Acceptance by Llhe General Contractor of the use of the Owner's water, gas and
clactrical energy constitutes a relcase from the General Contractor to lhe Owner
of all claims and liability for any damages of losses which may be incurred by the
General Gontractor as a result of water, gas and electrical energy outages or
voltage variations or sUrges.

ARTICLE 15
GENERAL CONTRACTOR'S COMPENSATION

Unit Prices. If any portion of the Construction Price is datermined by the application of
unit prices, the number of units contained in the General Contractor's Compensation
Sehedule is an estimate only, and the compensalion to the General Contractor shall be
determined by the actual number of units incorporated in, or required by, the Work. I
unit prices are set tarlh in the Contract for Gonstruction or subseguently agreed upon,
and if quantities originally contemplated are materially changed in a proposed change
order or construction change directive 50 that application of such unit prices to quantities
of Work proposed will cause substantial inequity to the Owner or General Contractor, the
applicable unit prices may be equitably adjusted.

Schedule Of Values. The General Contractor shall prepare and present 10 the Owner
and the designated Professional the General Contractor's schedule of wvalues,
apportioning the different clements of the Work for purposes of periodic and final
payment, The General Contractor's schedule of values shall be presented in the format,
and. with such detaill and supporting information, requestod by the Professional or
Owner. The General Contractor shall not imbalance or artificially inflate any element of
the schedule of values. Upon the Professional and Owner's acceptance, the schedule of
values shall be used to process and pay the General Contractor's payment requests.
The schedule of values shall not be changed without written change order authorized by
the Ownetr,

Invoicing Procedures. In accordance with the procedures and reguirements set forth
in this Article, the General Contractor shall invoice the Owner and the Owner shall pay
the General Contracter the Construction Price.

16.4.1 In accordance with Ghapter 1, Section 4.3, the General Contraclor shall submit
invaices to the Professional requesting payment for labor and services rendered
during the preceding thirty (30} calendar days. Each invoice shall at a minimum
stale;
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(i} the total Conslruction Price;

{ii} ihe amount due for properly provided labor, materials and equipment
properly incorporated into the Project;

{iii) 4 breakdown of the various phases or paris of the Work as related 1o the
Construction Price;

{iv) the value of the various phases or paris of the Worl actually performed,
(v} previously invoiced amounls and credit payments made;

w1} the total amount due, less any agreed retainage;

(vil acurrent CPM cchedule with every pay application;

and shall also have attached such lien waiver and other documentation verifying
the Goneral Conlractor's payment 10 subcontractors and suppliers as (he Owner
or Professional may request. There shall be no payment made for materials,
supplics or equipment stored off the job site.

{5.4 Payment Procedures.

15.4.1 The Professional will review the General Contractor's applications for payment,
including  such accompanying  data, information and schedules as the
Professional requires, to determine the amounts due to the General Contractor
and, based upon such review, together with its inspections of the Waork, shall
autharize payment by the Owner 1o tho General Contractor in writing. Such
authorization will constitute the Professional's cettification lo the Owner that

i) the Work described in the General Contractor's invoice has progressed to
the level indicated and has been performed in accordance with the
Contract For Construction;

(i) all necessary and appropriate lien waivers have been submitted; and

{iii} the amount reguested is currently due and owing to the General
Contraclor.

15.4.2 |n the case of unit price work, the Professional's recommendations for payment
will constitute a final determination of quantitics and classifications of such work.

15.4.3 Paymenis shall be deemed timely if postmarked at least two (2} business days
before the Payment Date defined in Chapler 1 ar any other payment due dale
stated in this Article 15.

15.4.4 The Professional may withhold all or parl of an application for payment to the
owtent reasonably necessary lo protect the Owner if in the Professional’s opinion
the representations to the owner required by subsection 15.4.1 cannot be made.
If the Professional is unable to certity payment in the amoumnt af the application,
ihe Professional shall notily the General Contractor and the Owner as provided
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for herein.  If the General Contractor and Lhe Professional cannot agree on a
revised amount, the Professional shall promptly authorize payment for the
amaount which the Professional is able to make such representations to the
Owner.  The Professional may also withhold payment of, because of
subsequently discovered evidence, may nullify the whole or part of an application
for payment previously issued, lo such extent as may be necessary in the
Profossional's opinion to protect the Owner from loss for which the General
Contractor is responsible, including loss resulting from its acts and omissions,
because of

(i) defective Work not remedied;

{ii} third parly claims filed or reasonable evidence indicating probable filing of
such claims unless security acceptable to the Owner is provided by the
General Contractor;

(iin) failure of the General Confractor lo make payments properly 10
subcontractors for labor, materials or equipment;

{iv) reasonable evidence that the Work cannot be completed for the unpaid
balance of the Contract Price;

(v} damage to the Owner or other contractor;

{wi) reasonable ovidence that the Work will not be completed within dates
established in the Construction Schedule, and that the unpaid balance
would not be adequate to cover liquidated damages for the anticipated
delay; or

(vii)  persislent failure to carry oul the Work in accordance with this Contract
for Construction.

155 Owner's Right To Refuse Payment. A Professional's approval of the General
Contractor's invoice shall not preclude the Owner from exercising any of its remedies
under this Contract For Construction. In the cvent of a dispute, payment shall be made
in accordance with Part VII, Chapter 218, Florida Statutes, for amounis nat in dispute,
subject to any setoffs claimed by the Owner. The Owner, to the extent permitied by Part
VIl, Chapter 218, Florida Statutes, shall have the right to refuse to make payment and, if
necessary, may demand the return of a portion or all of the amount previously paid to
the General Contractor due to:

{i) the General Contractor's failure to perform the Work in compliance with the
requirements of this Contract For Construction or any other agreement belween
lhe parties;

{ii) the General Contractor's failure to correctly and accurately represent the Work

performed in a payment requesl, or otherwise;

(i) the General Contractor's performance of the Work at a rate or in a manner that,
in the Owner's opinion, is likely to result in the Project or any portion of the
Project being incxcusably delayed;
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(iv) lhe General Contractor's failure to use funds previously paid the General
Contractor by the Owner, to pay ihe General Contractor's Project-related
obligations including, but nol limited to, the General Contractor's subcontractors,
materialmen, and suppliers;

(v} claims made, or likely to be made, against the Owner or its property;

(i) loss caused by the General Gontractor or the General Contraclor's
subcontractors, or suppliers; or

(viil  the General Contractor’s failure or refusal to perform any of its abligations to the
Owner.

(56 Correction Of Past Payments. All prior payments, whether based on estimates or
olherwise, may be corrected and adjusted in any subsequent payment and shall be
corrected and adjusted in the final payment, In the cvent that any invoice contains a
defect or impropriety which would prevent limely payment, the Owner shall notify the
Gencral Contractar in writing of such defecl or impropriety in accordance with Section
018,735, Florida Statutes. Any disputed amounts determined by the Owner o be
payable to the General Conlractor shall be due in the time frames set forth in Section
218,735, Florida Slatutes, from the date the dispute is resolved.

157 Invoice Warranties And Guaraniees. The General Conlractor expressly warrants and
guarantees to the Owner Lhat:

(i title to all goods, products, materials, eguipment and syslems covered by an
invoice will pass to the Owner upon incorporalion into the Waorl;

(i) all goods, products, materials, cquipment and systems covered by an invoice arc
free and clear of liens, claims, securily interests or encumbrances; and

(i) no goods, products, materials, equipment or systems covered by an invoice have
heen acguired by the General Gontractor, or its subcontractors or suppliers,
subject to an agreement under which an interest thersin or an encumbrance
ihercon is retained by the seller or otherwise imposed by the Genaral Contractor,
or its subcontractors or supplicrs,

58 @General Contractor’s Signature. The signature of the General Conlractor on any
involce constitutes the General Contractor's certification 1o the Owner that (i) the
General Contractor's services listed in the invoice have progressed to the level indicated
and have been performed as required by this Gontract For Conslruction; (i} the General
Contractor has paid its subconiractors and suppliers their proportional share of all
previous payments received from the Owner: and (i) the amount requested is currently
due and owing.

159 Taxes.

15.9.1 The Owner is exempt from federal excise taxes and all State of Florida sales and
use laxos, The Owner will execute an cxemplion cerlificate if submitted by the
General Contractor. Further, contractors doing business with the Owner are not
axcmpt from paying sales tax to their suppliers for materials needed o fulfil
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conlractual obligations with the Owner, nor shall the General Contractor be
Authorized 1o use the Owner's tax exempt cerlificate or status in securing such
matetials. The General Contractor shall secure. defend, protect, hold harmless,
and indemnify the Owner from and against any and all hiability, loss, claims,
demands, suits, costs, fees and expenses {including actual fees and expenses of
attorneys, appellate fees and cosls, expert wilnesses, and other consultants)
relating to any taxes assossed or imposed upon, incurred by or asserted against
the Owmer by any taxing authority with respect to such taxes.

15.9.2 In accordance with Section 212,08(6), Florida Statules, and Rule 124-1.084,
Flarida Administralive Code, the Owner is ax exempt when il purchases tangible
persanal property for use in public works projecis, subject to certain restrictions.
In the event this project is declared a sales tax recovery project by the Owner,
the following procedure shall apply:

{i) The Cwner, through the Department of Facilities Development and
Management, shall determine whether the Owner shall directly purchase
certain materials required for the Werlke I the Owner determines that the
Owner shall directly purchase certain malterials, the Owner shall notify the
General Contractor in writing of the specific materials which the Owner
intends to purchasce.

(i) Within ten (10} calendar days from receipt of the writlen nolice described
in Paragraph 15.9.2(i), the General Gonlractor shall advise the Owner in
writing of: {a) the date upon which the materials must be on-site
according to the GConstruction Schedule approved at thal time, () the
date that the General Confractor directs that the Owner place the order
for the described materials, (c) the location to which the materials are (o
be delivered, and (d) any other particular details of the order which the
Ceneral Contractor renuests that the Owner include in the Purchase
Order to the vendor.

(i} The Owner may, but is nol required to, provide the General Contractor
with the proposed Purchase Order for the materials. In that case, lhe
General Contractar shall review the Purchase Order for compliance with
the Construction Documents, including, without limitation, the plans,
specifications and Construction Sehedule. Within the earlicr of: five (5)
calendar days from the receipt of the proposed Purchase Order or the
day prior to the dale provided by the General Contractor pursuant 1o
Paragraph 15.9.2(ii)(b) above, the General Gontractor shall provide the
Owner with written approval of the Purchase Order or shall provide
written revisions to the Purchase Order, in order that the materials and
the defivery thereof shall comply with the Caonstruction Documents,
including, without limitation, the plans, specificalions and Canstruction
Schedule.

fiv) The Owner, through the Department of Facilities Development and
Management, shall thereafter iesue a Purchase Order for the materials
with the vendor.
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161

{1 The Owner shall take title lo those materials directly from the vendor and
chall bear the risk of loss or damage (o the materials which are delivered
by the vendor through the time that the materials are delivered to the
location designated by the General Contractor.  After the materials are
delivered to the location designated by the General Contraclor, the
General Contractor shall have full responsibility for their storage,
protection, risk-of-loss and installation pursuant to the Construction
Documenls, including, without limitation, the plans, specifications and
Construction Schedule.

(viy  The vendor shall invoice the Owner direclly for the materials purchased
from the vendor, Tho Owner shall pay the invoices for the materials
directly, presenting its sales 1ax exemption certilicate fo each vendor at
the lime of payment.

With respect to the materials specifically designated by this section, the General
Contractor shall be relieved only of ils responsibilities to place ihe order for the subject
materials, to pay for the materials and to insure the materials against loss through the
date that they are delivered to the location designated by the General Confractor.
Otherwise, nathing herein shall revise or modify the General Contractor's responsibilities
set forth in this Agreement, including, without limitation, the responsibility to schedule the
timely ordering and delivery of the materials purchased under this Paragraph 15.9.2, the
management of the materials once delivered or the incorporalion of the mafterials into
the Work, as provided in the Construction Documents, including, without limitation, the
plans, specifications and Construction Schedule.

The cost of any maicrials purchased through lhe sales lax recovery program shall be
deducted from the contract amount. The Owner and General Contractor shall execute &
written change order described in this Agreement, and approved in accordance with the
Owner's policy. The Change Order shall become a part of the Contract Documents as
provided in this Agrecment.

Compensation Of General Contractor's Subcontractors And Suppliers. Upon
receipl of payment from the Owner, the General Contraclor shall pay each of its
subcontractors and suppliers out of the amaount received by the General Contractor on
account of such subcontractor’s or supplier's portion of the Work, the amount to which
each entity is entitled, reflecting percentages actually rotained from paymenls to the
General Contractor on account of such entity's portion of the Waork. The Owner shall
have no obligation to pay, and shall not be responsible for payments {0, the General
Contractor's subcontractors or suppliers.

Final Payment. Prior to being ontitled to receive final payment, and as a condition
precedent thereto, the General Contractor must achigve Final Completion, The Owner
shall, subject to its rights sel forth above in this Article, make final payment of all sums
due \he General Contractor in accordance with Part VI, Chapter 218, Florida Statutes,

ARTICLE 16
SCHEDULE REQUIREMENTS

Construction Schedule. The Construction Schedule shall include all portinent dates
and periods for imely completion of the Work.
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16.1.1 Unless otherwise directed and approved by the Owner, the General Contractor
shall prepare lhe Construction Schadule as a critical path schedule with separate
divisions for each major portion of the Work or operations. The Construction
Sehedule shall include and properly coordinate dates for performance of all
divisions of the Work, including completion of off-Site requirements and tasks, so
that the Work can be completed in a timely and orderly fashion consistent with
ihe required dates of Substantial Completion and Final Completion.

16.1.2 The Censtruction Schedulg shall include (i) the dale of the Notice to Proceed, (i}
Ihe required Commencement Date, the required dates of Substantial Completion
and  Final Completion: (i) any guideline and milestone dates required by the
Owner: {iv) any applicable subconiractor and supplier subschedules; (v) &
submittal schedule which allows sufficient time for review of documents and
submitlals: (vi) the complete sequence of construction by activily, with dates for
beginning and completion of each element of construction; and {vii) required
decision dates.

16.1.3 By reviewing the Construction Sehedule, the Owner and a Professional do not
assume any of the General Contractors responsibility (i) thal the Construction
Sehedule be coordinated or complete; or (i} for timely and orderly completion by
the required dates of Substantial Completion, Final Completion and any
milestone dates required by the Owner.

16.1.4 The General Contractor shall review, on a weekly basis, the actual status of lha
Wark against the Caonstruction Sohedule, The General Contractor shall discuss
the status of tho Work weekly with the designated Professional, so lthat proper
gverall management may be provided.

16.1.5 The General Contraclor shall periodically and in all instances when the General
Contractor anticipates that performance of tho Work will be delayed or in fact has
been delayed, but not less frequenily than monthly, prepare a revised
Construction Schedule and show actual progress of the Waork through the
rovision date, projected completion of each remaining activity, activities modified
since previous submittal, major changes in scope, and other identifialle changes.
The updated Construction Schedule shall he accompanied by a narrative report
which () states and explains any modifications of the critical path schedule,
including any changes in logic; (i) defines problem arcas and lists areas of
anticipated delays; (il) explains the anticipated impact the problems and delays
will have on the schedule and scheduled activitics; (iv) reports corrective action
taken or proposed, and (v) states how problems anticipated by projections shown
on the schedule will be resolved to avoid delay in delivering the Work by the
required dates of Substantial GComplelion and Final Completion, and other
milestone dates required by the Owner, if any.

15,2 Delay In Performance.

16.2.1 The General Contractor expressly agrees 1o complete the work within the time
specified.  Upon reguest and approval as provided for in the Contract
Docurments, Ownar may grant an axtension of the allowable Conlract Time when
Work on the critical path is delayed by factors or impacts dotermined to be
beyond the General Contactor's control which could not have been reasonably
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anticipated or contemplaled al the lime bids for the Work were received.
Extension of the Contract Time will not be granted for impacts or delays due 1o
fault or negligence of the General Contractor, or for non-excessive adverse
woather conditions, and the Owner reserves the right to charge the General
Contractor for all damages and costs to the Owner resulting from delays caused
in whole or in part by the General Conlractor. Mo claim for an extension of time
for delays shall be considercd unless notice is provided to the Owner in wiriting
within lwenty (20) business days after commencement of each such oceurrence
stating the probable duration of the delay and unless the General Gontractor
establishes by critical path method (CPM) analysis (hat the impact affects the
critical path of the project and delayed the planncd Substantial Completion date
of the Work.

16.2.2 Claims relating to time shall be made in accordance with the applicable
provisions of Chapter 3, Arlicle 9.

16.2.4 Il the General Contractor is delayed at any time in the progress or petformance
of the Work by acts or omissions of the Owner or Professional(s) or by any ather
sause which lhe Owner delermines may justify the compensation of the General
Contraclor for the delay, the General Contractor's compensation shall be
equitably adjusted,  Delays of no material value outside of the Genaral
Contractor's control, excluding adverse weather conditions, which affect the
critical path are entitied to an exlension of time. |l the General Gontractor is
granted an extension of ime pursuant 1o thiz subsection, the General Contractor
shall only be entitled to a pro-rata sharo of its inilial General Condition and
Managemenl Fee set forth in its bid for each day of lhe extension. Delays of no
material value outside the General Conlractor's control which do not affect the
critical path are not eniitled to an cxtension of time, nor are they entitled to a
Gieneral Conditions Fee, Management Fee or any other overhead and profil
markup-

(i) Subsection 9.5.4 shall apply to delays associated with additional
work required by the Owner which does not impact the critical
path nor require an cxtension of time,

(i Subsection 9.5.5 shall apply to delays associated with additional
work required by the Owner which doos impact the critical path
and does require an extension of time.

(i) Subsection 16.2.3 shall apply to delays, other than those
associated with additional work required by the Owner, which
does not impact the critical path, nor warrant an gxtension of tima.

{iv) Subsection 16.2.3 shall apply 1o delays, olhar than those
associated with additional work required by the Cwner, which
does impact the critical path, and does warrant an extension of
time.

16.3 Modifications To Time For Performance. The General Contractor shall determine and
promptly notify the Qwner and the Professional{s) in writing when it believes adjustments
lo the required dates of Substantial Completion ar Final Completion, or other milestone
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16.4

16.5

16.6

171

17.2

17.3

dates required by the Owner, il any, are necessary, but no such adjustments shall be
slfective Unless approved in writing by the Owner and Professional(s).

Early Completion. The General Centraclor may attempt to achieve Substantial
Completion before the required date of Substaniial Completion. However, such planned
garly completion shall be for the General Contractor's sole convenience and shall not
create any additional General Contractor rights or Owner obligations under this Contract
For Conslruction, nor shall it change the required dales of Substantial Completion or
Final Completion. The Owner shall not pay the General Contraclor any additional
compensalion for achievement of Substantial Complelion or Final Completion prior to
the required dates.

Modification Dates Of Substantial Completion Or Final Completion. The General
Gontractor may propose modifications to the required dates of Substantial Completion or
Final Completion. The Owner may, but is nat reguired lo, accept the General
Gantractor's proposal. Modification(s) of the required dales of Substantial Completion or
Final Completion shall be accomplished only by duly authorized and accepted change
order(s) slating the new date(s) with specificity and reciting that all references In this
Contract For Construction to the required dales of Substantial Completion or Final
Completion shall thereafler refer fo the date(s) as modified, and all rights and
obligations, including the General Contractor's liability for actual damages, delay
damages and liquidated damages, chall be delermined in relation to the dale(s) as
modified,

Document Review. The General Contractor shall provide documents o the Cwner and
Professional(s) for review in accordance with sehedule reguirements and with sufficient
lead time to allow the Owner and Professional(s) reasonable time for review,

ARTICLE 17
LIQUIDATED DAMAGES

Time Of The Essence. The parties hercto mutually understand and agree (hat time 1s
of the essence in the performance of this Contract For Construction and that the Qwner
will incur damages if the Work is not completed on time. The General Contractor shall at
all times carry out its duties and responsibilities as expoditiously as possible and shall
begin, perform and complete its corvices so that (i) the Work progresses in accordance
with the Construction Schedule; (i) the Work is subslantially completed by the required
date of Substantial Completion; and (iii) the Work is finally complete by the date of Final
Completion.

Failure To Timely Achieve Completion, The parlies hereto mulually understand and
agree Lhat the Owner will suslain substantial monetary and other damages in the event
of a failure or delay by the General Contracior in the completion of the Work, If the
Goneral Contractor inexcusably fails to achieve Substantial Completion by the required
date of Substantial Completion as established and previously set forth in this Contract
Eor Construction, the General Contractor shall pay o the COwner, as liquidated damages
for delay and not ag a penalty, the daily amount specified in Chapter 1 for each and
every day after the required date of Substantial Completion until Substantial Completion.

Compensable Delay. If the General Contractor is delayed at any time in the progress
or performance of the Work by (i) acts or amissions of the Owner or Professional(s); (i)
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major changes ordered by the Owner in the scope of Work; or (i} any other cause which
the Owner determines may justify the compensation of the General Contractor for the
delay, the General Contractor's compensation shall be equitably adjusted to cover the
General Contractor's actual and direct increased costs allributable to such delay,

17.4  Owner's Right To Withhold Payment. When it reasonably believes (i) that Substantial
Completion will be inexcusably delayed; or (i) that the General Contractor will fail to
achieve Final Completion by lhe date of Final Completion, the Owner shall be enlitled,
but not required, to withhold from any amounts otherwise due the General Contractor the
daily amounl specified for liquidated damages in this Article for each calendar day of the
unexcused delay.

17.41 If and when the General Contractor overcomes (he delay in timely achisving
Subslantial Completion or Final Completion, or any part thereof, for which the
Owner has wilhheld payment, the Owrer shall promptly release lo the General
Contractor those funds withheld, but no longer applicable, as liguidated
damagas,

17.4.2 Delay caused by labor disputes, picketing, employee boycotls, or lhe like which
directly or indirectly involves employees of the General Contractor or its
subcontractors and suppliers is not the responsibility of the Owner and will result
in time extensions only if agreed to in writing by the Owner at the time such
cvents arise.

ARTICLE 18
CONCEALED AND UNFORESEEN CONDITIONS

181 Notification Regarding Unusual Conditions. If (i} the General Contractor encounters
concealed and unforescen conditions of an unusual nature which alfect the porformance
of the Work: or (i} the conditions vary from those indicated by the Construclion
Documents: and {iii} such conditions are not ordinarily found to exist or differ materially
from those gencrally recognized as inherent in wark af the character provided by the
General Contractor, the General Contractor shall promptly, but in no evenl later than two
(2) business days after first observance of the conditions, nofify the appropriate
Professional{s) and the Owner before conditions are dislurbed and give the
Professional(s) or the Owner apportunity to observe lhe condition in its undisturbed
stale.

18.1.1 The conditions will be promplly investigated and, if they differ substantially and
cause a material increase or decrease in the General Conlractor's cost of, or time
required for, performance of the Work, compensation or time for performance or
bolh will be equitably adjusted.

18.1.2 All adjustments in compensation or extensions of time shall be by change order
Change order requests musl be made within fourteen (14) calendar days from
lhe date of observation of the changed condilions.

1813 The General Contractor's failure to notify the Professional(s) and Owner as
provided in this Article shall conslitute a waiver of any claim arising out of or
relating to such concealed or unknown condition,
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19.1

19.2

19.3

19.4

ARTICLE 19
GENERAL CONTRACTOR'S RECORDS

Preparation Of Records. The General Contractor shall, concurrently with performance
of its services, prepare substantiating records regarding services rendered and goods
furnished.

Retention Of Records. The General Contractor shall retain in its records copies of all
(i) wrilten communications: (i) memoranda of verbal communications; (i} accounting
records (including original estimates and estimating work sheets, purchase orders and
invoices): (iv) job site notes; (v) daily logs; (vi) reports; (vii} notices; (viii) all subcontract
files (including proposals of successful and unsuccessiul bidders): (ix) change order files
(including documentation covering negotialed settlements); (x) written policies and
procedures, (xi) records nccessary to evaluate and verify direct and indirecl costs
(including by way of example overhead allocations, payroll records, ime sheets, rental
receipls, fixed asset records); and (xii) other documents such as plans, specifications,
submilials, correspondence, minules, memoranda, tape recordings, videos, accounting
records. documents reflecting the unit price of construction and other writings or things
which docurnent the Project, its design, its cost, and ils construction.

The General Contractor shall maintain substantiating records for five (5) years afler the
date of Final Gompletion or for any longer period of ime as may be required by law or
good construction practice. If the General Contractor receives notification of a dispute or
the commencement of litigation regarding the Project within this five-year period, the
General Contractor shall continue lo maintain all Project records until final resolulion of
the dispute or liligation.

Access To Records. Upon the request of the Owner, the Gieneral Contraclor shall
make itz records available during normal business hours to the Owner, its authorized
representativels) or to any stale, federal or other regulatory authority. Any such
authority, the Owner and its authorized reprosentative(s) shall be entitled to inspect,
examine, review and copy the General Contractor's records at the copying party's
reasonable expense, within adequate work space al the General Contractor 's facilities.
Failure by the General Contraclor to supply substantiating records from itsell and its
subcontractors and suppliers upon the request of the Owner shall be reason to exclude
the related costs from amounts which might otherwise be payable by the Owner
pursuant to this Contract For Construction.

Grant Funding. The General Conlractor agrecs and acknowledges thal this Project is
to be funded by Federal and/or Stale grant monies, to wit:

- Women's Wellness Center, Grant [IDIS#] 134

As such, the Genoral Contractor shall agree to cooperate with the Owner in order to
assure compliance with all requirements of the funding entity applicable to use of the
monies, including providing access to and the right to examing relative documents
related to the Project and as specifically requested by the Federal or State granting
agency, The General Contractor additionally herchy agrecs to comply with all
requirements of the funding entity applicable lo the use of the monies, including
receiving no payment until all required forms are completed and submitted. A copy ol
fhe requirements shall be supplied to the General Contractor by the Owner Upon
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20.1

20.2

20.3

20.4

20.5

1.1

requesl. Further, General Contractor hereby acknowledges thal it must comply with the
applicable Federal Departrnent of Labor Davie-Bacon Act wage determinalion.

ARTICLE 20
PROPRIETARY DOCUMENTS AND COMNFIDENTIALITY

Nature And Use Of Information. All information, documents, and electranic media
furnished by the Owner to the Gieneral Contractor (i) belong to lhe Owner; (i) are
proprietary and confidential; (i} are fumished solely for use on the Owner's Project; (iv)
shall be kepl confidential by the General Contractor to the extenl permitted by the
Florida Public Records law; and (v} shall not be used by the General Contractor on any
other project or in connection wilh any ather person or enlity, unless disclosure or Lse
thereof in conneclion with any matier othar than services rendered to the Ownor
hereunder is specifically authorized I wriling by the Owner in advance. The Owner
hereby granis to the Ceneral Contractor a limited license o use and reproduce
applicable portions of the Conatruction Documenls necessary for execution of the Work.
Al copies made under this license shall bear the statutory copyright notice, it any, shown
on the documents.

Ownership Of Information. Al information, doguments, and electronic media preparcd
by or on behalf of the General Contractor for the Project are \he sole properly of the
Owner frec ol any retention rights of the General Contracior, The General Contraclor
hereby grants to the Owner an unconditional right to use, for any purpose whatsoever,
any informalion, documents ar electronic media prepared by or of hehalf of the General
Cantraclor for the Project, free of any copyright claims, trade secrets of other proprietary
rights with respect to such documents.

Disclosure Of Information. The General Conlractor shall not disclose any information
it receives from the Owner 10 any other person or enlity axcept to the exlent necessary
to allow it to perform its duties under this Contract For Construction,

nstructions To Employees. Because it is dillicult to separate proprietary and
confidential information from thal which is not, the General Contractor shall instruct its
employees and agents to regard all information which is not in the public domain as
information which is proprietary and confidential to the extent permitted by the Florida
Public Records law.

Non-Publication. Submission or distribution of documents (o meet olficial regulatary
requirements or for other required purposes In connection with the Project is nol 1o be
construed as publication in derogation of (he Owner's common law copyrights or other
reserved rights.

ARTICLE 21
OWNER'S RIGHT TO STOP WORK OR RIGHT TO CARRY OUT WORK

Cease And Desist Order. If the General Contractor fails or refuses to perform or fails 1o
correct defective Work as reguired, of persistently fails lo caimy out the Work in
accordance with the Cantracl Far Construction, the Owner may, by written notice, ordear
the General Contracior 10 Cedst and desist in performing the Work ar any portion of the
Wark until the cause for the order has been eliminated to the satisfaction of the Cwner.
Upon receipt of such instruction, the General Contractor shall immediately cease and
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22.1

desiat as instructed by the Owner and shall not proceed further urtil the cause for the
Owner's order has been corrected, no longer axisls, or the Owner instructs thal the Work
may resume.

24 1.1 The General Contractor shall not be entilled to an adjustment in the time for
performance or the Construction Price under this clause if such stoppages arc
determined to be the fault of the General Coniraclor.

51.1.2 The righl of the Owner lo stop Work shall not give rise to a duty on the part of 1he
Owner to exercise this right for the benefit ol the General Contractor or others.

24.1.9 In the event the Owner issues instructions o cease and desist, and in the further
event that the General Contractor fails and refuses within seven (7) calendar
days to provide adeguate assurance 0 the Owner that the cause of such
instructions will be eliminated or corrected, then the Owner shall have Lhe right,
but not the obligation, lo carry out the Work or any portion of the Work with its
own forces, or with the forces of another General Contractor, and the General
Contractor shall be responsible for the cost of performing such Work by the
Owner,

21.1,4 The righls set forth herein are in addition to, and withoul prejudice to, any other
rights or remedies the Owner may have against the General Contractor,

Right to Carry Out Work, I the (eneral Contractor defaults or neglecis to cairy out the
Work in accordance with the Gontracl Documents and fails to commence and continue
correction of such default or neglect within seven (7) calendar days after receipt of the
wrilten notice from the Owner 1o do so with diligence and promplhess, the Owner may
afler such seven-day period give the General Gontraclor a second written notice to
correct such deficiencies.  The second written notice shall require the General
Contraclor to correct such default or neglect within three (3) calendar days of receipl of
the written notice. If the General Contractor fails 1o correct such deficiencies the Owner
may, without prejudice (o other remedics available to the Owner, correct the deficiencies
and issue a Change Order deducling from the Contract Price the reasonable cost of
correcling such deficiencies, including Owner's oxpenscs and compensation for the
Professional’s additional services made necessary by the default, neglecl or failure,
Such action by the Owner and amournts charged to the General Gontraclor are both
subject to prior approval of the Professional. |f payment then or therafler due the
Goneral Contractor are not sufficient to cover such amounts, the General Contractor
shall pay the difference to the Owner.

ARTICLE 22
TERMINATION OR SUSPENSION OF CONTRACT FOR CONSTRUCTION

Termination For Cause By Owner.

291 | The Owner may terminale this Contract For Gonstruction for cause if the General
Contractor materially breaches this Contract For Construction by:

{i) refusing, failing or being unable to properly manage or perform on any
Project;
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(i) refusing, failing or being unable to supply the Project with sufficient
numbers of workers, properly skilled workers, proper malterials, or
maintain applicable schedules;

{iii) refusing, failing or being unable to make prompt payment io
siboontractors or suppliers;

(i) disregarding laws, ordinances, rules, regulations or orders of any public
authority or quasi-public authority having jurisdiction over the Project;

{v) refusing, failing or being unable o substantially perform in accordance
with the terms of the Contract For Construction as determined by the
Owner, or as otherwise defined elsewhere herein; or

(wi) refusing, failing or being unable to substantially perform in accordance
with the terms of any other agresment between the Owner and General
Contractor.

22.1.2 Upon the oceurrence of any of lhe events described in Paragraph 22.1.1, the
Owner may give written notice to the General Contraclor setting forth the nature
of the defaull and requesting cure within seven {7) calendar days from the date of
notice. At any lime therealler, if the General Gontractor fails to initiate the cure or
it the General Contractor fails to expeditiously continue such cure until complete,
the Owner may give written notice to the General Gontractor of immediate
termination, and the Owner, without prejudice to any other rights or remedies,
may take any or all of the following actions:

(i) complete all or any part of lhe Work, including supplying warkers, material
and equipment which the Owner deems expedient to complete the Work;

(i) confract with others to complete all or any part of the Waork, Including
supplying workers, material and equipment which the Owner decms
expedient to complete the Work;

i) take such other action as is necessary to correct such failure:;

(iv) take possession of all materials, tools, construction eguipment and
machinery on the Site owned or leased by the General Contractor;

{v) direclly pay the General Contractor's subconfractors and suppliers
compensation due to them from the General Contractor;

{wi) finish the Work by whatever method the Owner may decm expedient; and

(vil)  require the General Contractor 1o assign the General Contractor's right,
litle and interest in any or all of General Conlractor's subcontracts or

arders to the Owner.

204 3 |f the Owner terminates this Contract For Construction for cause, and il is
subsequently determined by a court of competent jurisdiction thal such
lermination was without cause, then in such event, said lermination shall be
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22.2

22.3

22.4

22.5

22.6

22.7

deamed a termination for convenience as set forth i Paragraph 22.5.

Termination Due To Unavailability of Funds. When funds are not appropriated or
athenwise made available to support continuation of performance undet this contract, the
contract shall be cancelled and the General Contraclor shall be reimbursed for the
reasonable value of any non-recurring costs incurred but not amortized in the price of the
goods or services delivered under the contract.

Termination Or Suspension For Convenience. The Owner may at any fime give
written notfice 1o the General Contractor terminating this Contract For Gonslruction or
suspending the Project, in whole or in part, for the Owner's convenience and withoul
cause. If the Owner suspends the Project for convenience, the General Contracior shall
immedialely reduce its stalf, services and autstanding commitments in order to minimize
lhe cost of suspension.

General Contractor's Compensation When Owner Terminates For Convenience. If
lhis Conlract For Construction is (1) terminated by the Owner pursuant to Paragraph
02 3; o (i) suspended more than three (3)months by the Owner pursuant to Paragraph
223, the Owner shall pay the General Contractor specified amounts due for Work
actually performed prior to the offective termination date and reasonable cosls
ascociated with lermination. The Owner may agree to additional compensation, if any,
due to the General Contractor. Absent agreement on lhe additional amount due the
General Gontraclor, the Owner shall pay the General Gontractor:

(i) reasonable costs incurred in preparing lo perform the lerminated portion of the
Work, and in terminating the General Contraclor's petformance, plus a fair and
reasonable allowance for overhead and profil thereon (such profit shall not
include anticipated profit or consequential damages);

(i) reasonable costs of settling and paying claims arising out of the termination of
subcontracts or supplier orders, These costs shall nol include amounls paid in
accordance with other provisions hereof.

General Contractor's Compensation When Owner Terminates For Cause. |l this
Contraclt For Construciion is terminated by the Owner for cause pursuant to Paragraph
22 1, no further payment shall be made 1o the General Contractor until Final Complelion
of the Project. At such lime, the Gieneral Contractor shall be paid the remainder of lhe
Construction Price less all costs and damages incurred by the Owner as a result of the
defaull of the General Contractor, including liquidated damages applicable lhereto. The
General Contractar shall additionally reimburse the Owner for any additional costs or
cxpenses incurred.

Limitation On Termination Compensation. |imespective of the reason for termination
or the party lerminating, the total sum paid o the General Gontracior shall not exceed
the Contracl Construction Price, as properly adjusted, reduced by the amount of
payments previously made ancd penalties or deductions incurred pursuant to any other
provision of this Contract For Construction, and shall in no event include duplicalion of
payment,

General Contractor’s Responsibility Upon Termination. Irrespeclive of the reasan
for termination of the party terminating, if this Contract For Construction is lerminated,
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22.8

22.9

231

23.2

233

the General Contraclor shall, unless notified otherwise by the Owner,
(i) immediately slop work;
(i) terminate outstanding orders and subcontracts;

{iii) setlle the liabiliics and claims arising out of the termination of subcontracts and
orders with amounts paid by the Owner; and

(iv)  transfer title and deliver fo the Owner such completed or parlially completed
Work, and, il paid for by the Owner, materials, equipment, - parts, fixlures,
information and such contract rights as the General Contractor has.

Lack Of Duty To Terminate. The right to terminate or suspend the Work shall not give
rise 1o a duty on the part of either the Owner or the General Contractor lo exercise that
right for the benefit of the Owner, the General Contractor or any other persons or
entilies.

Limitation On Termination Claim. I the General Contractaor [ails to file a claim within
one (1) year lrom the effective date of \ermination, the Owner shall pay the General
Conlractor only for services aclually performed and expenses actually incurred prior to
the effective termination date.

ARTICLE 23
APPLICABLE LAW AND DISPUTE RESOLUTION

Applicable State Law. This Contract For Construction shall be deemed to be entered
into in and shall be interpreted under the laws of the State of Florida.

Court Actions. Except as expressly prohibited by law:

(i) all legal actions hereunder shall be conducted only in the Circuit Court sitling in
Lake County, Florida and having subject matler jurisdiction over the matter in
conlroversy; except that any final judgrment may bo enforced in other jurisdictions
in any manner provided by law,

(i) the chaice of jurisdiction and venue described in the preceding paragraph shall
be mandatory and nol permissive in nature, thereby precluding the possibility of
litigation or trial in any jurisdiction or venue other than that specified herein;

(i} the parties waive any right to assert the doctring of forum non conveniens or o
object to venue: and

{iv) the parties waive any right to a jury trial, and agree that all legal actions shall be
tried, both as to factual and legal issues, only to the Court.

Mutual Discussion. In case of any dispute, claim, queslion or disagresment arising

from or relating to the Project or arising out of this Gonlract For Construction or the
hreach thereof, the parties shall first atternp resolulion through mutual discussion.
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23.4

23.5

23.6

23.7

Facilitative Mediation. [f the parties cannol resolve any dispute, claim, question, or
disagresment arising from or relating to the Project or arising out of this Contract For
Conslruction or the breach thereof through mutual discussion, as a condition precedent
to any litigation, the parties shall in good faith parlicipate in private, non-binding
facilitalive mediation seeking a just and equitable solution satisfactory to all parties.

23.4.1 All parties to a mediation shall promptly provide all other parties to the mediation
with coples of essential documentation relevant to the support or defense of the
matter being mediated.

23.4.2 The parties shall not be required to mediale for a period greater than ninety (90)
calendar days unless otherwise agreed lo in wriling by the parties. The parties
shall share equally any administrative cosls and feas of such proceedings, but
shall each be responsible [or their own expenses otherwise incurred.

23.4.3 |n the event that (he statule of limitations walld run during the required mediation
period, either parly may institute litigation so as lo avoid the running of such
statute upon the condition that such parly immediately seek a stay of such
litigation pending the conclusion of the mediation period.

23.4.4 During the course of mediation, any party to the mediation may apply for
injunctive relief from any court of competent jurisdiction until the mediation period
gxpires or the dispute is olherwise resolved. '

09 4 5 The Owner, the Professional(s), the General Conlractor, and any other parties
invalved in any way in the design or consiruction aof the Project are bound, each
lo cach other, by this requirement to mediate prior to commencement ol any
litigation, provided that they have signed this Contract For Construction or an
agreement that incorporates this Contract For Construction by reference or
signed any other agreement which binds them to mediate. Each such party
agrees that it may be joined as an additional parly to a mediation involving other
parties under any such agrecment. In the case where more than one medialion is
bogun undsr any such agreement and any parly contends that the mediations
are substantially related, the mediations may be conducted by the mediator
eclected in the first mediation which was commenced,

Conflicting Dispute Resolution Provisions. Neither parly to this Conlract For
Conslruction shall enter into any contract with regard to the Project which directly or
indirectly gives the right to resolve any dispute with, involving, or affecting the other Lo
any other person or legal entity which is in conflict with the dispute resolution procedures
required by this Article.

Arbitration Preclusion. In case of a dispute relating o the Project, or arising out of this
Canlract For Construction, no party to this Contract For Construction shall be required lo
parlicipate in or be bound by any arbitration proceedings.

Performance During Dispute Resolution. The Owner and the General Contracior
agree that pending the resolution of any dispute, controversy, or guestion, the Cwner
and the General Contractor shall each conlinue to perform their respective ohligations
without interruption or delay, and the General Contraclor shall not stop or delay the
performance of the Work.
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23.8 Claims and Disputes.

23.8.1

23.8.2

23.8.3

23.84

23.8.5

For purposes of this Conlract For Construction, a claim is a demand by one of
lhe parties seeking an adjustment or interpretalion of the Contract Documents,
Contract Price, Contract Time, or seeking resolution to other disputes or matters
in guestion between the Owner and the General Contractor, Claims must be
initiated by written notice lo the Prolessional and other party within twenty-one
(21) calendar days after reasonably recagnizing that the event giving rise to the
claim has or will have a cosl or schedule impact, unless another provision of this
Contract For Construction sets a different time,  Pending final resolution of a
claim, except as otherwise agreed to In wiiting executed by the parlies, the
General Contractor shall proceed diligently with performance of the Contract For
Construction and the Owner shall continue to make payments in accordance with
\he Contract Documents, A claim shall be filed in accordance with this paragraph
il the General Contractor believes thal additional cost is involved for reasons
including but not limited to (i) a written interpretation from the Professional; (i} an
arder by the Owner to stop the Work where the General Contractor was not at
fault; (i) a wrilten order for a minor change in the Work issued by the
Professional: (iv) failure of payment by the Owner; (v) termination of this Contract
For Construction by the Owner; (vi) Owner's suspension; or (vii) other reasonable
grounds.

Claims shall be referred initially to lhe Professional for decision, An initial
decision by the Professional shall be required as a condition precedent to
mediation, arbilration or litigation of all claims belween the General Contracior
and the Owner, unless thirly (30) calendar days have passed after the claim has
been referred 1o the Professional with no decision having been rendered by the
Prafessional. The Professional shall not decide disputes between the General
Contractor and persons or entities other than the Owner.

The Protessional shall review claims within ten (10} calendar days of receipt and
shall sither (i) request addilional supporting data from the claimant or a response
with supporling data from the other party, to be submilled to the Professional
within ten (10} calendar days of receipt of the request; (i) reject the claim in
whaole ar in part; (i} approve the claim; (iv) suggest a compromise; or (v) advise
e parties that the Professional is unable to resolve the claim. The Professional
shall have the option to seek informaltion from or consult with either party or other
persons with special knowledge who may assist the Professional in rendering a
decision. The Professional may also retain olher persons as necessary with prior
written approval of the Owner and at the Owner's expense.

The Professional shall approve or reject claims by wrillen decision. which shall
state the reasons therefore and which shall notify the parties of any changs in the
Contracl Price, Time or both, When a wrillen decision of the Professional is
rendered, the parties shall have sixty (60} calendar days to submit to mediation
pursuant to these provisions. Failure to request mediation within this time [rame
shall result in the Professional's decision becoming final and binding upon the
Owener and the General Contractor,

Upon receiving a claim against the General Contractor, the Profassional or the
Owner may. but is not obligated to. notify the surety, it any, of the nature and
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24.1

242

243

24.4

24.5

amount of the claim. |f the claim relates to the possibility of the Gencral
Contractor's default, the Professional or the Owner may, but is not ohligated tao,
notify the surety and request the surety's assistance in resolving the controversy.

ARTICLE 24
DAMAGES AND REMEDIES

General Contractor's Repair. The General Contractor shall, at its expense, prompity
correcl, repair, or replace all goods, products, malerials, systems, labor and services
which do not comply with the warranties and guarantees set forth in this Contract For
Construction, or any other applicable warranty or guarantee.

General Contractor's Reimbursement. The General Contractor shall promptly
reimburse the Owner for any expenses or damages incurred by the Owner as a result of
(i) the General Contractor 's failure to substantially perform in accordance with the terms
of this Contract For Construction: (i) deficiencies or conflicts in the Construction
Documents attributable to the General Contractor or of which the General Conlractor
was or should have been aware: (iii) breach of the warranties and guaranlees set forth in
this Contract For Construction or any olher applicable warranty or guaraniee; of (iv}
other acle or omissions of the General Contractar.

General Indemnity. To the fullest extenl permitted by law the General Contractor shall
secure, dofend, protect, hold harmless, and indemnify the Owner and the Owner's
Relaled Parties Irom and against any and all liabilily, loss, claims, demands, suits, costs,
foes and oxpenses (including actual fees and expenses of allomeys, expert witnesses,
and olher consullants), by whomsoever brought or alleged, and regardless of the legal
theories upon which premised, including, but not limited 1o, those actually or allegedly
arising out of bodily injury to, or sickness or death of, any person, or property damage or
destruction {including loss of use), which may be impased upon, incurred by or asserted
againsl the Owner or the Owner's Relaied Parties allcgedly or actually arising oul of or
resulting from the General Contractor's services, including without limitation any breach
of contract or negligent act or omission (i) of the General Contractor; or (i} of the
General Contractor's subcontractors or suppliers, or (iii) of the agents, employees or
servants of the General Contractor or ils subcontractors or suppliers.

Intellectual Property Indemnity. To the fullest extent permitted by law, the General
Contractor shall defend, protect, hold harmless, and indemnify the Owner and the
Owner's Related Parties from and against any and all fiahility, loss, claims, demands,
suils, costs, fees and expenses (including actual fees and expensas of attorneys, oxperl
witnesses, and other consultants), by whomsoever brought or alleged, for infringement”
of patent rights, copyrights, or other intellectual property rights, except with respect 1o
designs, processes or products of a particular manufacturer expressly required by the
Owner or Professional(s) in wiiting, If the General Conlractor has reason o belicve the
use of a required design, process or product is an infringement of a patent, the General
Contractor shall be responsible for such loss unless such informaltion is promptly given
to the Cwner.

Non-Exclusivity Of Owner's Remedies. The Owner's seloction of one or more
remedies for breach of this Contract For Gonstruction contained herein shall not limit lhe
Owner's right ta invoke any olher remedy available to the Owner under Lhis Contract For
Construction or by law.
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24.6

247

25.2

25.3

254

25.7

Waiver Of Damages. The General Contractor shall not be entitled to, and hereby
waives any monetary claims for or damages arising from or related to, lost profits, lost
business opportunities, unabsorbed overhead or any indirect consequential damages.

Interest. Interest shall be calculated in accordance with Part VII, Chapter 218, Florida
Statutes.

ARTICLE 25
MISCELLANEOQUS PROVISIONS

Integration. This Contract For Construclion. represents the entire and integrated
agreement between lhe Owner and the General Gontractor, and supcrsedes all prior
negotiations, representalions or agreements, either written or oral, for the Projecl. This
Contract For Construclion may be amendad only by writlen instruments signed by both
the Owner and the General Contractor, and is subject to such reasonable modifications
as may be required by the Owner's lender(s) or insurer(s), it any.

Severability. |f any provision of this Conlract For GConstruction, or the application
thereof, is determined lo be invalid or unenforceable, the remainder of that provision and
all other provisions shall remain valid and enforceable.,

Waiver, No provision of this Contract For Gonstruction may b waived except by written
agreement of the parlies. A waiver of any provision on ong occasion shall not be
deemed a waiver of that provision on any subseguent oceasion, unless specifically
stated in writing, A waiver of any provision shall not affect or aller the remaining
provisions of this Conlract For Construction. Furthermare, no action or failure lo act by
the Owner, Professional, or General Contractor shall constitute a waiver of a right or
duty afforded them under this Conlract For Construction, nor shall such action or failure
lo act conslitute approval of or acquiescence in a breach thereunder, except as may be
specifically agreed to in writing.

Strict Compliance. No failure of the Owner to insist upon strict compliance by the
Goneral Contractor with any provision of this Contract For Construction shall operate to
release, discharge, maodify, change or affect any of the Genecral Conlractor's obligations.

Third-Party Beneficiaries. This Contract For Construction shall inure solely to the
benefit of lhe parties hereto and their successors and assigns, and, except as olherwise
specifically provided in this Contract For Construction, nothing contained in this Contract
For Construction is intended o or shall create a conlractual relationship with, or any
tights or cause of action in favor of, any third party against either the Owner or the
General Contractar.

Survival. All pravisions of this Contract For Construction which contain continuing
obligations shall survive its expiration or termination.

Assignment. Except as prohibited by applicable lawe, the GGeneral Contractor shall not
assign any or all of its benefits or executory obligations under this Contract For
Construction without the approval of the Owner. This inclutdes a merger, stack buyout,
or other form of transfer of ownership, The Owner and the General Contractor bind their
successors and assigns lo the other party to this Contract For Construction. Violation of
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25.8

259

25,10

2511

25,12

this section shall be deemecd a breach of contracl and shall enlitle the Owner o
terminate this Contract for Construction with cause,

Public Entity Crimes. A persan or affiliate who has been placed on the convicled
vendar list following a conviction of a public entity crime may not be awarded or perform
work as a contractor, supplier, subconlractor, or consultant under a contract with any
public entity in excess of the threshold amount provided in Section 287.017, Florida
Statutes, lor Category Two for a period of thirty-six (36) months from the date of being
placed on [he convicted vendar list,

Prohibition Against Contingent Fees. General Contraclor warrants thal they have nal
employed or retained any company or person, other than a hona fide employee working
solely for the General Contractor to solicit or secure this Gonlract and that they have not
paid or agreed to pay any person, company, corporation, individual, or firm, other than a
bona fide employee working solely for the General Conlractaor, any fee, commission,
percentage, gifl or other consideration contingent upon or resulting from the award or
making of this Contract.

Non-Discrimination. During the term of this Agreement General Contracior assures
Owner that it is in compliance with Title VIl of the 1964 Civil Rights Act, as amended,
and the Florida Civil Righls Act of 1992, in that General Contractor does not on the
grounds of race, color, national origin, religion, sex, age, disahbility or marital status,
discriminate in any form or manner against General Contractor’s employees of
applicants for employment.  General Contractor understands and agrees that this
Agreement is conditioned upon the veracity of this statemenl of assurance.

Right to Audit. The Cwner reserves lhe right to require the General Contractor to
submit to an audit by any auditor of the Owner's choosing. General Contractor shall
provide access to all of its records, which relate directly or indircctly to this Agroement al
its place of business during regular business hours, General Contractor shall retain all
records pertaining to this Agreement and upon request make them available to the
Owner for three (3) years lollowing expiralion of the Agreement. General Contractor
agrees to provide such assistance as may be necessary 1o facilitate the roview or audit
by the Owner to ensure compliance wilth applicable accounting and financial standards.
Additionally, General Conlractor agrees lo include the requirements of this provision in
all contracls with subcontractors and material suppliers in connection with the work
performed hereunder. | an audit inspection or examination pursuant to this section
discloses overpricing or overcharges of any nature by the General Confractor to the
Owner in excess of one percent (1%) of the total contract billings, in addition to making
adjustments for the avercharges, the reasonable actual costs of the Owner's audit shall
he reimbursed to the Owner by the General Conlractor.  Any adjustments andfor
payments which must be made as a result of any such audit or inspection of the General
Contraclor's invoices and/or records shall be made within a reasonable amount of lime,
but in no event shall the time excead ninety (90) days, from presentation of the Owner’s
audit findings to the General Contraclar.

Prevailing Wage Requirements. The wage rate paid to all laborers, machanics and
apprentices employed by the General Coniractor for the work under this Caontract for
Canstruction shall not be less than the prevailing wage rates for similar classifications of
work as established by the Federal Government and enforced by the U.S. Department of
Labor, Wages and Hours Division, and Florida's Minimum Wage requirements in Article
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¥, Section 24(f) of the Florida Constilution and enforced by (he Florida Legislature by
statute or the State Agency for Workforce Innovalion by rule, whichever is higher.

ARTICLE 26
DEFINITIONS

When one of the fallowing capitalized words, terms or phrases is used in this contracl, it shall be
interpreled or constiued first as defined below, second according o its generally accepted
meaning in the construction industry, and third according o its common and customary usage,

Construction Price: The dollar amount for which a General Contracior agrees to perform the
Work sel forth in a Contract For Construction,

Construction Documents; Plans, specifications, change orders, revisions, addenda, and other
information which set forth in detail the Work.

Construction Schedule: The timetable which sets forth pertinent dates for timely completion of
the Work.

Contract For Construction: A writien agreement belween the Owner and a General
Contractor for provision of goods, products, materials, edquipment, systems, management,
supervision, labor and services required to construct all or parl of a Project.

Contract For Professional Services: A written agreement belween the Owner and &
Professional for provision of services and related items required to design or engineer all or part
of a Project.

Declaration Of Substantial Completion: Document declaring the Work  substantially
complete and suitable for occupancy or beneficial Lse by the owner,

Final Completion: The stage of construction when lhe Wark has been comploted in
accordance with the Contract For Construction and the Owner has received all documents and
items necessary for closcout of the Work,

General Contractor: An entily, including but not limiled to a general contractor, a trade
cantractor or a construction manager. engaged directly by the Owner pursuant to a Contract For
Canstruction.

Hazardous Substances; The term "Hazardous Substance” shall have the same meaning and
definition as set forth in the Comprehensive Environmental Response Compensation and
Liahilitly Act as amended, 42 U.8.C. § 6901 et seq., and regulations promulgated thereunder
(collectively "CERCLA") and any corresponding state or local law or regulation, and shall also
include: (a) any Pollutant or Contaminant as those terms arc defined in CERCLA; (b) any Solid
Wasle or Hazardous Constituent as those terms are defined by, or are otherwise Identified by,
the Resource Conservation and Recovery Act as amended, 42 US.C, § 6901 ef seq., and
regulations promulgated thereunder (collectively "RGRAT) and any corresponding state or local
law or regulation; (¢) crude all, petroleurmn and fractions of distilates thereof; (d) any other
material, substance or chemical defined, characterized or regulaled as toxic or hazardous under
any applicable law, regulation, ordinance, directive or ruling; and {2) any infectious or medical
waste as defined by any applicable federal or stale laws or regulations.
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Owner's Related Parties: Any parent, subsidiary or affiliated entities of the Owner, including
the respective officers, truslees, office holders, directors, shareholders, pariners, and
employees of each.

Professional: An entily, including but not limited to an architect, civil engineer or geotechnical
engineer, engaged directly by the Owner to provide design or engineering services.

Project: A planned construction undertaking as more specifically described immediately
preceding the recitals in Chapler 1 of a Contract For Professional Services or in a Gontract For
Conslruction.

Project Design Schedule: The timetable which sets forth the required relationships belween,
and pertinent dates for, required completion of design and engineering services, documents and
relaled activities.

Site: The geographical localion of a Project, usually defined by legal boundary lines, and (he
location characteristics including, bul not limited to, grades and lings of streets, alleys,
pavements and adjoining structures, rights-of-way, restrictions, easements, encroachments,
zoning, deed restrictions, exisling buildings and improvements, and service and utility lines.

Substantial Completion: The stage of construction when the Owner can occupy of
heneficially use satisfactorily completed Work for its intended purpose.

Total Project Construction Cost: The total cost lo the Owner to complete construction of the
Project, including, without limitation, the Work, the cost of utilities, the cost of fees for permits
and licenses, and modifications necessitated by local conditions.
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